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The purpose ol this amendment is 1o make the following chanses to the Request for Proposal:

1. SECTION B: CLINs 3023 and 3024 are added o Section 13 as 1ollows:

3023 FIED T MIS JTIS Enhanced Modular 1 1 1.0 < - (a )-
Functionality (EMFY Terminal
Specification Bevelopmen

3024 NS Data tor CLIN 3023 in 110 NS (a)
accordance with Contract Data
Requirements List (CDRLY, LD
Formy 14235, Bxhibit =™ Data
ltens 1RO and TBD only

2. SECTION B: The schedule of CLINS s changed to remove the word “TI )" from the “Total Price or
Ceiling Amount™ column [or CLIN 3013, to delete Note (1) from the “Notes™ column for CLIN 3013, and to
add Note (g). (0). and {p} to the “Notes™ column for CLIN 3013.

3. SECTION B: Note (a) is revised in its entirety as follows:

(a) Sce Clause G-8 ("Type ol Contract™) tor a summary of the contract structure utifized for this cffort,
CLINs 0001 through 0708, 0800 & 0801, 1000, and 2700 through 2901, and CLINs 3001, 3004, 3009,
3012, and 3023 are firm-lixed-price requirements provided via an indetinite-delivery-mdelinite-quantity
(1DIQ) arrangement.  CLINS 0900-0905 arc [or cost-reimburcsement services provided via an IDIQ
arrangement. CLINs 3005, 3006, 300K, 3010, 3011, 3004, 3015, 3016 are for cost plus tixed fee
requirements provided vin an IXQ arrangement. CLINs CLINs 3000 and 3013 are cost-plus-incentive-fee
requirements provided via an HDIQ arrangement. CLINs 3002 and 3007 are not separately priced provided
via an 1DIQ arrangement; the cost and fee associated with CLINS 3002 and 3007 arc included in the cost-
plus-incentive-tee amount for CLIN 3000, CLINS 3017-3022 and CLIN 3024 are not scparately priced
provided via an 1D arrangment; the cost and profit associated with CLIN 30§ 7 is included in the firm
fixed price for CLIN 3001; the cost and profit associated with CLIN 3018 is included in the firm ixed price
for CLIN 3009: the cost and profit associated with CEIN 3019 is incfuded in the firm fixed price for CLIN
3012; costand fee associated with CLIN 302035 included in the cost plus incentive fee arrangement for
CLEN 301 3 the cost and fee associated with CLIN 3021 is included in the cost plus fixed fee of CLIN
3015, the cost and fee associated with CLIN 3022 is included in (he cost plus lixed fee of CLIN 3016; and
the cost and profit associated with CLIN 3024 is included in the firm fixed price for CLIN 3023,

4, SECTION B: Note (g) is revised in its entirety as [ollows:
(@
CLIN 3000:

The prime contractor that subcontracts with Thales shall provide “Main Terminal Configuration” tirst
article quantities as follows:

Prime Contractor: X first articles *

Thales: Y first articles *

The prime contractor that subcontracts with Marconi shall provide “EMFE Tenminal Configuration™ first
article quantitics as follows:

Prime Contractor: X first articles *

-2
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Marconi: 11 first articles
CLIN 301 3:
The prime contractor that subcontracts with Thales shall provide first article quantitics as tollows:

Prime Contractor: Z Orst articles *

Thales: 3 lirst articles

The prime contractor that subcontracts with Marconi shall provide “EMI° Terminal Conliguration™ first
article quantities as follows:

Prime Contractor: Z Orsl articles *

Marconi: 3 first articles
* The quantitics for “X.7 Y .7 and “Z7” will be completed upon award, Sce Section L-23 for instructions on
quantities that should be proposed for Thales, Marconi and lor cach prime contractor.
5. SECTION B: Note (0) is added as follows:

{0) The following Cost Plus Incentive I'ee (CPIF) Arrangement and Schedule Incentive Fees arc applicable
to CLIN 201 3:

TARGET COST S TBD m delivery order
TARGET I'EE (X% of Target Cost¥) STRD in delivery order
COST PLUS INCENTIVE FIIE $ TBD in delivery order
INCENTIVE ON COST
INCENTIVE ON COST (NTE X% of Target Cost*} S TBD in delivery order
MAXIMUM FELE (NTI Y% of Target Cost*) 5 THBD in delivery order
MINIMUM FEE (NTE Z% ol Target Cost®) S TBD in delivery order
SHARL RATION

Crovernment Share Above Target H

Contractor Share Above Target 60"

Government Share Below Target 20%

Contractor Share Below Target 80%%

TOTAL FEI EARNABLE
Maximum Fee on Cost Incentive Y4 of Target Cost*

* The pereentages for X, Y, and Z shall be negotiated and included in the delivery order for CLIN 3013,

6. SECTION B: Note (p}1s added as follows:

(p) CLIN 3013 will only be ordered tfand after the Government orders CLIN 3023,

7. SECTION C: Clause C-1, SPECIFICATIONS/'STATEMENT OF WORK | is updated to include CLINs
3023 and 3024, CLIN 3024 will be performed in accordance with Exhibit *)7 (specific CDRLs to he

defined in a future amendment to the RET), and CLIN 3023 shall be performed i accordance with
Attachment Y, Statement of Work tor MIDS JTRS.
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8. SECTION E: Clause, -3, INSPECTION AND ACCEPTANCE - ORIGIN. is changed to be applicable
to CLIN 3023 in addition to the other CLINS already listed.

9, SECTION E: Clause E-3.1, INSPECTION AND ACCEPTANCE -- ORIGIN tor Thales-detivered
terminals, is changed to be applicable to both CLINs 3000 and 301 3.

10. SECTION E: Clause F-3.2, INSPECTION AND ACCEPTANCE  ORIGIN tor Marconi-delivered
terminals, is changed to be applicable to both CLINs 3000 and 3013,

11, SECTION E: Clause -4, INSPECTION AND ACCEPTANCE OF CONTRACT DATA
REQUIREMENTS, is changed to be applicable to CLIN 3024 in addition to the other CLINs already listed.

12. SECTION E: Clause E-30 INSPECTION AND ACCEPTANCE - DESTINATION, is changed to be
applicable to CLIN 3024 in addition to the other CLINs already listed.

13. SECTION F: Clause -2, PERIODS OF PERFORMANCLE FOR ORDERING AND ORDERS, is
changed to mclude CLINs 3023 and 3024 as tollows:

CLIN(S) PERIODS OF PLERFORMANCE FOR ISSUING ORDERS

3023 Upon cxccution of the modification that incorporates this CLIN through the end
of the contract

3024 Upon executian of the modilication that incotrporates this CLIN through the end

of the contract

14. SECTION F: Clause F-4, TIME AND PLACE OF DELIVERY - 11,08, DESTINATION, is changed
to include CLINs 3023 and 3024 as follows:

ITEMS OTYAUNIT DELIVERY SCHEDULE/PERIOD QOF PERIFORMANCIEE
3023 1 LOT IAW 3.0,
3024 ! LOT 1AW 1.0,

I5. SECTION G: Clause (i-1, 5252.232-9000 SUBMISSION OF INVOICES (FIXED PRICE), is changed
1o be applicable to CLIN 3023 in addition to the other CLINs alrcady listed.

16. SECTION G: Clause G-7. PROGRESS PAYMENTS INVOICING INSTRUCTHON, is changed to be
apphicable to CLIN 3023 in addition to the other CLINs already listed.

17. SECTION G: Clause G-8, TYPE OF CONTRACT, 1s changed to include CLINs 3023 and 3024 as
follows:

Type ol Contract
Instrument {scc DIFARS

CLIN Conteact Type by CLIN 204.7003(ad 3
3023 Iirm-fixed-price D
3024 Not Separately Priced N

18. SECTION H: Clause H-2, INDEFINITE QUANTITY, is changed o include CLINs 3023 and 3024 as
follows:

CLIN(Including any SLINs | MINIMUM MAXIMUM
Thercunder) N . ) e
3023 0 [LOT
3024 B 0 B oot
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19. SECTION H: Clause H-3, TYPES OF TASK OR DELIVERY ORDIRS, is changed in ils entirety to
include CLINs 3023 and 3024 as lollows:

H-3. TYPES OF TASK OR DELIVERY ORDERS (DIC 19993

The following types of task or delivery orders may be issued under this contract: (a) Firm-Fixed-Price
under CLINs 0001 through 0706, 1000-1001, 1100, T10T, 1200, 1201, 2700-2901, 3001, 3004, 3009,
3012, 30177, 3019% 3023, and 3024*; (b) Cost-Plus-Fixed-Fee under CLINs 0900-0901, 30035, 3006, 3008,
3010, 3011, 3014, 3005, 3010, 3021%* and 3022%%; (¢) Cost-Plus-Incentive-Fee under CLIN 3000,
3002#%% 3007*** and 3013, ; and (d) Cost-Pius-No-Fee under CLIN 0902, 1102, and 1202,

*CLAINS 3087, 3018, 3019, and 3024 are not separately priced; these CLINS are included in the Firm Fixed
Price for CLINs 3001, 3009, 3012 and 3023 respectively.

*¥CLINs 3021 and 3022 are nol scparately priced; these CLINs are included in the Cost Plus Fixed Fee of
CLINs 3005 and 3016 respecuively.

FEECLINS 3002, 3007 are not separately priced; these CLINs are included in the Cost-Plus-Incentive-Fee
arrangement of CLIN 3000, CLIN 3020 s not separately priced: this CLIN is included in the Cost-Plus-
Incentive-Fee arrangement of CLIN 3013,

20. SECTION H: Clause H-5. CONTRACT DATA REQUIREMENTS  DELIVERY ORDERS, is
changed to be applicable to CLIN 3024 in addition to the other CLINS afready listed.

21. SECTION H: Incorporate Clause H-23. 3, FIRST ARTICLE APPROVAL. to he applicable to CLIN
3013 as follows:

(NEW CLAUSE)
H-233 FIRST ARTICLLE APPROVAL {APPLICARBRLE TO CLIN 301 3)

(a) First Article Approval Criteria. The Government will approve the first articles if all o the following
conditions have been satislied:

(1) The Contractor has submitted the Airworthiness Certification required by Clause H-15
(“Airworthiness Certification™),

(2) The Contractor has submitted the EMC Features Approval required by Clause H-16.1
{“Llectromagnetic Compatibility (EMC) Teatures Approval™),

(3) The Contractlor has submitted the COMSEC Approval (or Use required by Clause 11-17
(“Communications Sccurity (COMSEC) Approval loy Use™),

(4) For Thalcs ternuinals only, the Contractor has submitted the INFOSEC certification required by
Clause 11-17.2.

(5) For Marconi terminals only, the Contractor has submitted the INFOSEC certification required
by Clause [-17.3.

(6) The Contractor has successlully completed First Article Qualitication Testing and submitted its
FFAQT Report (CDRL JB04) to the Government,
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{7) The contractor’s First Articles submitted to the Government for Government FAQT Testing in
accordance with subsection (Uy ol this clause have successfully passed Government FAQT testing (see
subparagraph ¢ below).

{8) The contractor has successtully demonstrated SCA compliance (Clause H-17.1).

When the contractor has met the conditions above the Government shall notity the contractor in writing o
the approval, disapproval or conditional approval of the contractor’s First Article and permission 1o
comimence deliveries to the Governmient, A notice of conditional approval shall state any further action
required of the contractor. A notice of disapproval shall cite reasons for the disapproval.

The Contractor shall incorporate all modifications required by any conditional approval and correct any
damage or deterioration resulting from testing . As so modified and corrected the approved first article shall
serve as the approved product baseline for production. All the lormal Product Baseline configuration
management requirements lor Government oversight shall commence at that time.

(b Disposition ol First Asticles After First Article Approval,

1y The Contractor shall deliver for Government aceeptlance via DD250 all MIDS JTRS lirst
articles, The contractor may usc all of these first articles to conduct FAQT. Atler FAQT, the Contractor
shall refurbish and retrofit all first article MIDS-ITRS to a functional state mecting requirements of the
contract prior to delivery to the Government.

(¢) Contractor Testing of First Articles.

(1) At least 60 calendar days before the beginning ot the contractor’s first article testing, the
Contractor shall notity the Contracting Officer, in wrniting, ol the time and location ot the testing so that the
Government may witness the tests.

(2) The contractor shall not commence any formal contractor FAQT testing without Government
approval of the contractor’s FAQT test plans and procedures (CDRL JB02 and J1303).

(3) The Contractor shall submit the First Article Qualilication Test report in accordance with
CDRL JB04.

(d) Government Testing of Iyrst Articles.

{1y The Contractor shall submit 1 US Enhanced Modular Functionality (IEMF) and 2 European
EME MIDS JTRS of the MIDS JTRS terminals under CLIN 3613 to the Government no later than 24
months afler the eftective date of the delivery order for CLIN 3013 to the following addresses:

For the 1 US and 1 of the 2 Yuropean Terminals:
Commanding Officer

Attention: COMSEC Custodian

SPAWAR Systems Center - San Diego

Code D03331

49590 Lassing Road

Bldg. 1, RKm. A206

San Diego. CA92152-0121

COMSEC Account #/UIC

For 1 ofthe 2 THALES Terminals:

CELAR (for INFOSEL testing)
35998 Rennes Armiees

6
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France

For | ofthe 2 MARCONI Terminals:

RUD INIFOSEC

Via della Pirteta Sacchetti, 216
00168 Roma

Italy

(2) The shipping documentation shall contain this contract number and the Lot/Tiem
Identification. The requirements that the first articles must meet are specified elsewhere in this contract.
The Contractor shall not submit first articles for Governiment testing until afier all Contractor first article
testing has been completed by the Contraclor o determine compliance with said requirements and the first
articles have heen inspected by the Contract Administration Oftice.

(3) The Contractor is responsible tor providing operating and maintenance instructions, spare parts support,
repair of the first article during Government tirst article testing. 10 first article tests reveal deviations from
contract requirements, the Contractor shall, at the location designated by the Government. make the
required corrections at no change in the contract price.

{4) The Government reserves the right to conduct any additional Lesting not exceeding the
requirements of this contract 161t deems it necessary to ensure that the first articles contorm o all
requirements of the contract.

(4}a) Within 60 calendar days atier the Government reegcives the 3 EMEF MIDS JTRS
terminals for Government FAQT, the Contracting Officer shall notify the Contractor, in writing, of the
successful completion or unsuceesstul completion of the Government FAQT testing. However, for every
day that a terminal delivered for Government first article testing 1s unavailable for that testing due to
terminal maltunctions. the Government shall be entitled to an additional day to notity the Contractor in
writing of the successtul completion or unsuceesslul completion of the Government FAQT testing. The
notice of successiul completion or unsuccesstul completion of the Government IFAQT testing shatl not
relieve the Contractor from complying with all requirements of the specifications and all other terms and
conditions of this contract. 1 the Government does not notity the Contractor, in writing, of the successiul
completion or unsuccesstul completion of the Government FAQT testing within sixty calendar days after
receipt of the contractors First Articles, the Contracting Officer shall, upon timely written request from the
Contractor, equitably adjust under the Changes clause of this contract the delivery or performance dates or
the contract price, and any other contractual term aflected by the delay.

(5) ' the Government notities the contractor ot an unsuccessiul Government FAQT due o noncontormities
discovered during testing, the Contractor, upon Government reguest, shall submit an additional first article
lor testing. Alter cach request, the Contractor shall make any necessary changes, moditications, or repairs
to the first article or sclect another first article for testing, All costs related to these Lests are to be borne by
the Contractor, including any and all costs tor additional test following disapproval. The Contractor shall
furnish any additionat first article to the Government under the terms and conditions and within the time
spectlied by the Government. The Government shall act on this lirst article within the time limit specificd
in subscction {d)}4) above. The Government reserves the right fo require an equitable adjustment of the
contract price tor any extension of the detivery schedule or lor any additional costs incurred by the
Government.

{¢) Requalification Requirements. . The Government reserves the right (o require the Contractor to re-
qualify his product ifi(1) the Contractor has modified its product, or changed the material or its

manutacturing processes such that, i the opinion ol the Government, the validity of the previous
qualification is questionable, or
(2} it is otherwise necessary to determine that the quality ot the product is maintained in

contormance with the specification,
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Any expenses incureed by the Contractor associated with requalification (including but not limited to
regressive testing) shall be borne by the Contractor.

(1) Iirst Article Manufacturing Requirements.
The prime contractor shall produce both the US first articles and the US production quantity at the same
facility on the samic production line,

The Furopean integrator shall produce first articles using the same facility and assembly line that it intends
to use for production.

(3) The first articles shall conform in every respect with the requirements set forth tor the
production cquipment and shall be manufactured with tools, materials and methods which are the same as,
or representative ol the wols, materials and methods which will be used to manufacture the equipment 1o
be furnished under CLIN 3001,

(4) Acceplance tests on the first articles shall be conducted on ST and its resident sofiware that is
at least 98% complete,

(5) The Government's Fiest Article Approval quatifies the contractor’s product baseline design
{including manufacturing processes). therefore tor a contractor to get linal First Article Approval hoth
terminal integrator's, Main and EME terminal product baseline designs and their manufacturing processes
must be approved by the Government.

(6) Cnee a contractor's or integrator's Main or EMI terminal is qualilied by the Government all
SRUs contained within those terminals are qualified. Any Main or EMF terminal not specifically qualitied
by the Government bul consisting entirely of SRUs/LRUs used in an already qualitied terminal is also
qualified by the Government, e ifboth the US integrator and Buropean integrator's 2-2 transceivers are
qualified by the Government then any combination of those Lwo integrators 2-2 transeeivers in a deliverable
terminal shall be considered quahiied.

{2} Termination for Default. If the Contractor fails to deliver any first arlicle report on time or [ails to deliver
any first article on time the Contractor shall be deemed to have faited to make delivery within the meaning
ot the Defanlt clause ol this contraet.

22, SECTION 1: The following Section | Clauses incorporated by reference are changed as follows:
FROM:

CLAUSIE: TITLI: DATE CLIN(S) FOR WHICTH
CLALUSI APPLIES

252.234-7001 Earned Value Management System MAR 98 CLINs 3000-3001

252.246-7001 Warranty of Data DLEC 9] 0002, 0004, 0011, 0016,
0152,0252,0352, 0452,
0552, 0652, 0701, 0708,
ORO1.0901, 1001, 1101,
120012701, 2801, 2901,
3002, 3004, 3007, 3017,
3018, 3109, 3020, 3021,
3022

T0O:

CLAUSE TITLE- DATE CLIN(S) FOR WIHICHL
CLAUSE APPLIES

252.234-7001 Ilared Value Management System MAR 98 CLINs 3000, 3001, & 3013
252.246-7001 Warranty of Data DEC 91 (0002, 0004, 0011, 0010,
0152, 0252, 0352, 0452,
0352, 0652, 07010708,
ORG1. 0901, 1001, 1101,
(201, 2701, 2801, 2901,
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3002, 3004, 3007, 3017,
3018, 3109, 3020, 3021,
3022, and 3024

23, SECTION [: Clause 1-13,52.216-10 INCENTIVE FEE, is changed to include CLIN 3013 in the =%
note as lollows:

* The maximum fee earnable and the total amount of schedule fee carnable shall be negotiated and
mcluded in the delivery order for CLIN 3000 and the delivery order for CLIN 3013,

24. SECTION L: Provision L-2, RECEIPT OF OFFERS/VALIDITY OF PROPOSALS, paragraph (a) is
changed as tollows:

(a) Receipt of Ofters. Proposals are due no later than 2:00PM Pacilic Dayhght Time on 12 May 2004,
25 SECTION L: Provision L-14, ESTIMATED EFFECTIVE AWARD DATE, is changed as tollows:
L-14. ESTIMATED EFFECTIVE AWARID DATE

For bidding/proposal purposes the estimated eflective date of contract award is 30 July 2004,

26. SECTION L: Provision L-23, CONTENT OF VOLUMI I PRICH/COST PROPOSAL. subparagraph
~23-1.2 1s changed i its entirety as [vllows:

L-23.  CONTENT OF VOLUME I PRICE/COST PROPOSAL

This volume shall contain cost/price intormation only. The guidelines and requirements m this section are
provided to (1) aid the offeror in preparing its cost/price volume, and (2) aid the Government in reviewing
and evaluating the offeror’s cost/price volume. The Government's intent is to provide instructions that wil
allow the ofteror to develop clear, concise and comprehensible proposals and fo minimize data requests by
the Government during the evaluition process.

Drata contained in the cost/price proposal shall be consistent with data contained in the Technical and
Management Sections of the olferor’s proposal.

1.23-1.1 General Information

On the first page of this section, the Ofteror shall state that the Cost Proposal has been prepared completely
in accordance with the terms and conditions ot the solicitation. However, if the Offeror takes any
exceptions to the terms and conditions of the solicitation, these exceptions shall be clearly set lorth in the
cover letter and shall be cxplained by the Offeror with the understanding that such exeeptions may not be
acceptable to the Government.

The Offeror shall state the beginning and end of its fiscal year for the purposes of cost estimating.

[t is the Government’s intention o award a first delivery order tor the MIDS JTRS Phase 2B concurrently
with the moditication to the MIDS production contract(s) that will incorporate the changes described in this
solicitation. This delrvery order will most hikely mcelude all of the effort under CLINs 3600, 3002, and
30120 A delivery order or several delivery orders tor CLINS 3001, 3004 through 3011, and 3013 through
3024 may be placed at time ol award or a later date v accordance with the terms of the contract and the
changes to the contract presented in this solicitation.

The Offeror shall ensure, at a mintmum, that all of its torcign subcontractors submit a separate cost proposal
that is in accordance with the requirements of this provision. For example, the subcontractors™ cost
proposal must utilize the common CWBS requirements outlined below and the various Templates at the

9
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end of this Scetion L. Subcontractor cost proposals may be submitted directly w the Government, All cost
proposals from the subcontractors specified in Provision L-24, below, should be priced in the Lurepean
curo. Any reference o the subeontractor amounts in the prime otferor’s proposal shall be in US dollars.
The prime ofteror shall usc the curo/dollar conversion rate stipulated in Clause H-59 to compute a US
dollar amount for subcontracior proposals.

In the preparation of'its proposal the offeror should assume that the one post-award conterence and nine
program management reviews (PMRs) required by the Statement of Work will rotate among the two US
prime contractors and cach of the four Furopean subcontractors specitied in Provision L-24, below,
Therefore, one of the prime contractors should host the post award conterence and both of the prime
contractors should split the hosting ot'5 of'the PMRs. Each of the subcontractors specified in Provision L-
24, below, should host one PMR. 1tis the responsibility ol the oflerors to ensure that they and their
subcontractors coordinate the locations of all of the PMRS so that all proposals recetved by the Government
are consistent between cach of the two offerors.

1.23-1.2 Proposed Cost-Plus-1ncentive-I'ee, Cost-Plus-Fixed-Fee or Prices (CLINs 30040, 3001, 3004,
3005, 3006, 3007, 3008, 3009, 3010, 3011, 3012, 3013, 3014, 3015, 3016, and 3017 through 3022)

Ofterors shall complete Section B and provide it in this volume. This Section B shall include:

(a) adelinitive estimated cost and target tee for CLINS 3000 (Note 3)

{b) anot-to-cxceed unit price amount tor sub-CLIN 3001 AA (Note 1);

{c) an estimated unit price amount for sub-CLIN 3001TAB (Note 1):detinitive fiom fixed prices for
gach CDRL item identified in Table 3 of Section 13 (CLIN 3004);

{d) adelinitive cost-plus-fixed-lee lor CLIN 3005 (Note 2);

(e) an estimated cost-plus-fixed-lee [or CLIN 3006 (Note 5);

() an estimated cost-plus-fixed-fee tor CLINS 3008, 3010, 3011, 3014, 3015, and 3016; and an
estimated firm tixed price tor CLIN 3009 (Note 5);

(g} adelinibive inm fixed price for CLIN 3012;

(h) adetinitive cost-plus-incentive-tee arrangement for CLIN 3013 (Note 4);

(i} adelinitive i lixed price for CLIN 3023,

Note 11 A price tor subCLINS 3001AA and 3001 AB wilt be negotiated under individual delivery order{s).
The price {for sub-CLIN 3001 AA shall not exceed the unit price provided by the ofleror in response to this
RIFP {see 1.23-1.2{(b}). The Government estimates thal a request for proposal for suhCLIN 3001 AA will he
sent o the efieror on or about the end ot February 2005 so that a detinitive price may be negotiated. The
Government estimates that any award ol subCLIN 3001 AA will be on or about 30 June 2005, For sub-
CLIN 3001 AR the olferor should provide an estimated unit price lor intormational purposes.

Note 2: If the Government docs not provide the Computer Software Operating environment by 4 months
afler the date of the order tor CLIN 3000 in accordance with Clause 11-26 and SOW paragraph 3.2.8.b
CLIN 3005 may he ordered. In pricing this CLIN the contractor should assume that the period of
pertormance for CLIN 3005 may begin any time fom the date of award of CLIN 3000 and 6 months
therealier and shall be completed by the start of contractor FAQT.

Note 3: The prime offeross shall provide two proposal amounts {or US quantities under CLIN 3000 as
follows:

(1y US: 7 first articles
(2) US; 10 first articles

The prime offeror that subcontracts with Thales shall provide two proposal amtounts for the French and
Spanish quaniitics under CLIN 3000 as {ollows:

(1y Thales: 8 first articles (four of which are for France, [our of which are for Spain)

10
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(2) Thales: 10 first articles (bwelve of which are for France, four of which are tor Spain)

The prime offeror that subcontracts with Marconi shall provide a proposal amount tor the Halian and
German quantitics under CLIN 3000 as follows:

(1) Marconi: 10 lirst articles (seven of which arc (or Italy, three of which are for
Germany)

Note 4: The primes offerors shall provide two proposal amounts lor US quantities under CLIN 3013 ag
follows:

(1y US: 3 first articles

(2) US: 5 first articles

The prime otieror that subcontracts with Thales shall provide a proposal amount tor the French
and Spanish quantities under CLIN 3013 as lollows:

(1) Thales: 3 first articles (one ol which is for france, two ol which are lor Spain)

The prime offeror that subcontracts with Marconi shall provide a proposal amounts for the ltalian
and German quantitics under CLIN 3013 as ollows:

(1) Margoni: 3 first articles (all ol which are for ltaly)

Note 52 A definitive cost-plus-tixed-fee, firm fixed price, or estimated cost-plus-incentive-fee arrangement
will be negotiated under individual delivery orders as applicable for these CLINs. The offeror should
provide estimates for informational purposcs. Please see Clause F-2 for the pertod tor issuing orders.

Please note that CLINs 3002, 3667, 30107, 3018, 3019, 3020, 3021, 3022, and 3024 arc not separately
priced. All cost and fee associated with CLIN 3002 and CLIN 3007 shall be included in the cost-plus-
ingentive-fee arrangement for CLIN 3000, All cost and profit associated with CLIN 3017 shall be included
in the tirm-tixed-price for CLIN 3001, Al cost and protit associated with CLIN 301 % shall be included in
the tirm-fixed-price tor CLIN 3009, All cost and prolit associated with CLIN 3019 shall be included in the
firm-tixed-price for CLIN 3012 All cost and fee associated with CLIN 3020 shall be included in the cost-
plus-incentive-fee arrangement for CLIN 30130 All cost and fee associated with CLIN 3021 shall be
included in the cost-plus-lixed-fee arrangement of CLIN 3015, All cost and tee assoicated with CLIN 3022
shall be included in the cost-plus-fixed-lee arrangment of CLIN 3016, All cost and profit associated with
CLIN 3024 shall be included in the finm fixed price for CLIN 3023,

1.23-1.3 Proposed Cost

1.-23.1.3.1 CWRBS (CLINs 3004, 3005, 3012, 3013, and 3023)

SPREADSHEET FORMAT A: The Ofleror shall provide a breakdown of cost for Contract Line llem
Numbers (CLINg) 3000, 3005, 3012, 3083, and 3023 by cost element (see L-23.1.3.3, Cost Llements,
below) in accordance with a Contract Work Breakdown Structure (CWI3S) that is common among the
participating MIDS JTRS Phase 2B vendors. The format tor this spreadsheet shal! be in accordance with
Template A, Total Cost by CWBS and Cost Element, which ig at the end ol this Section L. The Otfferor
may tailor this template if certatn cost elements are exUneous or missing,

The Otteror shail work with the other MIDS JTRS Phase 2B vendor(s) to define a common CWBS. An
example CWHS that may be used as a starting point tor this discussion between the MIDS JTRS Phase 28
vendors is at the end of this Section L. At a minimum, the Government would like the final, common
CWBS to mclude the elements contained in the provided example CWIBS. The ofteror, in conjunction
with the other MIDS JTRS Phase 21 vendor(s), may make changes to the structure of this CWBS example
or make additions to this CWBS example as needed to meet an essential requirement ot the RIFP or to
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enhance the effectiveness of the Contract CWBS in satisfying program objectives, Contractors are expected
to extend the CWBS to the appropriate level - the level that satisties the eritical visibility requirements and
does not overburden the management control system, Although there may not be a one-to-one refationship,
the refationship of the CWBS elements to the statement of work tasks, the specilications. and the contract
line items should be clearly traceable,

1-23.1.3.2 BASES OF ESTIMATE (CLINs 3000, 3005, 3012, 3013, and 3023)

For cach lowest-level WBS cloment to be pertormed by the Offeror in accordance with the common CWBS
structure delined by the MIDS JTRS Phase 213 vendor(s), the otferor shail provide a basis of estimate that
includes. at a minimum, the tollowing inlormation;

(a) Company Name

(by CWBS Title

(¢y CWI3S Number

(dy CLIN Number

(e) Labor Category. including associated Lahor Category code, if applicabic
{f)  Dours per Labor Category
{g} Subcontracts

(hy Travel

(i} Oher Direct Costs

(j} Duration of Task

(k) CWRBS Task Delinition

A complete rationale for each cost element listed above {e through i) and the proposed task duration (j) shall
be included in the bases of estimate. [ the (fTeror proposes any subcontracts within the Offeror's BOE (i.¢.
ilL 1n the casc of'a minor subcontractor, a separate cost proposal by CWBS element is not provided by the
subcontractor), the Offeror shall name the subcontractor and provide the subcontractor’s cost or price and, if
appropriate, cost evaluation of that subcontractor’s price. Any BOI! that lists a subcontractor shall have the
proposed subcontractor’s proposed cost or price quotation attached. Any travel proposed shail deseribe the
purpose of the trip, the trip destination, the duration of the trip, the number of people travelling, the
praposed cost ol atrlare, the proposed cost of per diem, and the proposed cost of fodging. Any other direct
costs proposed shall include a complete deseription and rationale for those costs. In short, all cost elements
described within the BOFE shall be tully deseribed and supported by the Offeror in the BOL,

1.-23.1.3.3 COST ELEMENTS (CLINs 3000, 3005, 3012, 3013, and 3023}

SPREADSHELRT FORMAT 13: The Oticror shall provide a separate spreadsheet tor each CLIN that
delineates a totai breakdown hy the following cost elements, as applicable, and for cach month of
performance. The format for this spreadsheet shall be in accordance with Template B, Total Cost by CLIN
and Cost Element, which ts at the end of this Section L. The Olteror may tailor this template if certain cost
elements are extrancous oF missing. A roll-up summary ot this spreadsheet shalt also be provided at the
CLIN Level in accordance with Template O which is at the end of this Section 1., Again, the Otteror may
tatlor this template if certain cost elements are extrancous or missing,
o (b Direet Materials  Identify proposed material items, purchased parts or
subcontracted materials including the basis tor the proposed amount (e.g.,
engineering estimate, vendor quotation, catalog item). Provide a detailed Bill of
Material (BOM) showing picee parts, quantities, unil prices and cxtended prices
by WI3S. Also provide a summary BOM in descending extended price order.
The lormat for this information is provided below.

WBS#

WBS Unitof | Vendor | Basis [ Sole Quy/Unit | Umit | Tota | Total Total Non-
Elemen | Measur ol Source/Comp Price | 1 Qty | Recurri | Recurring

¢ Price | ng

Total
lixtended
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¢ (2} Material Overhead - Ifapphicable and in accordance with the Offeror’s
normal accounting procedures, identily the material overhead rateqsy and total
malterial overhead amount being proposed and identify the cost elements 1o
which the material overhead rate is applicd.

o (2) Direct Labor - Identify the various labor categorics required/intended tor use
under this contract (¢.g. Sr. Engincer. Jr. Engineer). [nclude the labor category
code assigned by the Ofteror, if applicable, the number of labor hours and 1o1al
cost for cach labor category proposcd.

o {3) Fringe Benetits - I applicable and in accordance with the Offeror’s normal
accounting procedures, tdentify the fringe benefit rate(s) and total finge benefit
cast being proposed and identify the cost elements to which the fringe benetfit
rate is applied.

o (4 Overhead  Identily the current and projected overhead rate(s) and total
overhead cost being proposed and identify the various cost elements to which
overhead is apphed.

o {5) Other

(i) Dircet Cost  Identify any other direct cost elements being
proposed which are not included above but are applicable 1o your
cost volume (e.g., royaltics, Special Tooling, Material, Travel,
Computer Usage). The decision as to whether costs are handled as
dircet or indirect costs rests with the offeror, but shall be consistent
with the offeror’s approved cost accounting practices as disclosed
in the Offeror’s CAS Disclosure Statement.

(1) Indirect Cost - Identify any other indirect cost clement being
proposced which has not been included above and identify the
various cost clements tor which the rate i1s applicd. Advise if'the
rates proposed are in accordance with any IForward Pricing Rate
Agreements and period of validity of any such agreement.

o (6) General and Administrative Expense  Identily the General and
Administrative lixpense (G&A) rateds) and the total G&A cost proposed and
identily the various cost clements o which the G&A s being applied.

o {7y I'ee  Ndentify the fixed fee rate, total tixed fee, and the cost elements to
which the fee is applied,

o (&) Facilitics Capital Cost of Money (FCCMy It the Ofteror proposes FCUM,
the Offeror shall submit with its proposal a completed DD Form 1861 “Contract
Facilitics Capital and Cost of Money™ with supporting documentation.

1.-23.1.3.4 Offeror Support for Asscrting Data and Software Restrictions and Proposed Prices
Il the ofteror identifics in its completed Section K clause entitled “ldentification and Assertion of Use,

Release. or Disclosure Restrictions™ (DIFARS 252.227-7017) that it will deliver any of the CDRLS listed in
Scction B, Table 3 with fess than Unlimited Rights, the olleror shall fully support: 1) its rationale tor
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asserting the identified restrictions, and 2} its rationale for any price other than 807 proposed in Scetion B,
Table 3 Section B, This sectron should be sufficiently detailed to provide the Government with a complete
understanding of the circumstances that led the contractor to asscrt that other than unlimited rights will be
provided to the Government, and that led the contractor to propose any price other than “07. To explain its
asserted restrictions and/or proposed prices, the ofteror shall deseribe and disclose amounts of any IR&D
funding or other contractor funding invested, or any other factors that support the asserted restrictions
and/or proposed prices.

1.-23.1.3.5 In addition to the above requirements, the Olferor may provide other type of cost data or formats
that would aid in the evaluation of its proposal.

27. Attachment Y: Atlachment Y is updated to Revision V. This revision removes the word “vendor™
trom the SOW and incorporates Appendix F for the EMFEF Functional and Allocated Basclhine development.

28. All CDRLs assoctated with CLIN 3024 witl be delined in a future amendment to this RFP.

hereto tor the changes noted i paragraphs (1) through (27) above.

Replace with page # or

RI'P Page Number Version (attached hereto) Description of Change

B-2 through 13-10
C-2

E-1 through -4
F-2 through F-5
(-1 through G-3
H-4 through H-31
-7 & 1-10

L-1 & L-5

L-12 through L-17

Attachment Y pages:

it
i
Vil
]
10
18

21
29
11
15
64
05
67
N/A
N/A

13-2 through B-11
-2

-1 through E-4
F-2 through F-5
G- through GG-3
H-4 through 11-33
-7 & [-10

L-1 &L-5

L-12 through L.-17

i
vil

10
18
21
29
41
45
04
65
o7
[¢h

69

Sce paragraphs 1 - 6 above
See paragraph 7 above

Sce paragraphs 8 - 12 ahove
Sce paragraphs 13 - 14 above
Sce paragraphs 15 - [ 7 above
See paragraphs 18 - 21 above
Sce paragraphs 22 - 23 above
See paragraphs 24 - 25 above
Sce paragraph 26 above

See paragraph 27 above
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3010

CPFF

Government FAQT Support
I1AVY Allachmentl Y,
paragraph 3.3.1.2.1

1L0

3$TBD

3011

CPFF

Investigation Requests for
Functional and Aliocated
Baseline Changes IAW
Attachment Y. paragraph
34125

110

$TBD

3012

FFP

Telecommunications Security
Mamntenance Training and
Manuals IAW Attachment Y,
paragraph 3.6.5

1L0

3013

CPIF

Design, Deveiopment, and
Qualfication of

Mu tifunctional Information
Distribution System Joint
Taclical Radio System (MIDS
JTRS) Expanded Madular
Functionality (EMF) Terminal,
including first articles

1LO

o o~
T o
WD T N AT

o

3013AA

us

3013AB

FRANCE

3013AC

ITALY

3013AD

3014

‘CPFF

SPAIN

GERMANY

Engineering Services to
support national wavefarm
porting IAW Attachment Y,
paragraph 3.2.3.2.6

$TBD

3015

CPFF

Retfiability Growth Test (RGT)
program [AW Attachment Y,
paragraph 3.2.3.8(c)

1L0

3TBD

(@
0

3016

CPFF

Thermal Survey |AW
Attachment Y. paragraph
3.25

3017

NSP

1LO

$TBD

0

(@)

Data for CLIN 3001 in
accordance with Contract
Data Reguirements List
(CDRL), DD Form 1423,
Exhicit “J” — Data Item JFO1
only

3018

3019

NSP

Data for CLIN 3009 in
accordance with Contract
Data Requirements List
(CDRL), DD Form 1423,
Exhibit "J" — Data ltems JAQY

| anc JADZ only

1LO

NSP

1.0

NSP

Data for CLIN 3012 in
accordance with Contract
Cata Requirements List
(CDRL), DD Form 1423,
Exhibit "J* — Data ltems JSOH
anc JS0J only

3020

NSP

Data for CLIN 3013 in
accordance with Conlract
Cata Requirements List
(CDRL), DD Form 1423,
Exhibit "J” — Data Iltems JAOZ,
JBO3, and JB04 only

1LO

1.0

NSP

Data for CLIN 3015 in
accordance with Contract
Data Requirements List
(CDRL), DD Form 1423,
Exhibit "J* — Data Items JAOJ
anc JACK only

1L0

NSP

NSP

P
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2022 NSP Data for CLIN 3016 in 1L0O NSP (a)
accordgance with Contract
Dala Reqguirements List
(CORL)}, DD Form 1423,
Extribit “*J" — Dala ltem JAQQ
only

3023 FFP MIDS JTRS Enhanced 1LO FFP {a)
Modular Functionality (EMF)
Terminal Specification
Development

3024 NSP Data for CLIN 3023 in 1L0 NSPO ()
accordance with Cantract
Data Requirements List
(CDRL). DD Form 1423,
Exhibil "J” — Data ltems TBD
anc TBD only

Notes:

CHANGE THE “GENERAL NOTES™ AS FOLLOWS:

{ay See Clause G-8 ("Type of Contract"y tor a summary of the contract structure utilized tor this etfort. CLINs 0001
through 0708, 0800 & 0801, 1000, and 2700 through 2901, and CLINs 3001, 3004, 3009, 3012 and 3023 are {irm-lixed-
price requirements provided via an indetimte-delivery-indefinte-quantity (H121Qy arrangement,  CLINs 0900-09035 are
tor cost-reimburesement services provided via an 1D1Q arrangement. CLINs 3005, 3006, 3008, 3010, 3011, 3014, 3015,
3016 are for cost plus fixed lee requirements provided via an 1D arrangement. CLINs CLINs 3000 and 3013 are cost-
plus-incentive-fee requirements provided via an DG arrangement. CLINS 3002 and 3007 are not scparately priced
provided via an [DIQ arrangement; the cost and lee associated with CLINS 3002 and 3007 are included in the cost-plus-
incentive-tee amount for CLIN 3000, CLINs 3017-3022 and CLIN 3024 are not separately priced provided via an [DIQ
arrangment; the cost and prolit associated with CLIN 3017 15 ncluded in the firm fixed price for CLIN 3001, the cost
and profit associated with CLIN 3018 is included in the firm fixed price tor CLIN 3009; the cost and profit associated
with CLIN 3019 is included o the lirm fixed price for CLIN 3012 cost and lee associated with CLIN 3020 is included
in the cost plus incentive fee arrangement for CLIN 301 32 the cost and fec associated with CLIN 3021 is included in the
cost plus fixed fee of CLIN 3015 the cost and fee associated with CLIN 3022 is included in the cost plus tixed fee of
CLIN 3016: and the cost and prolin associated with CLIN 3024 1s included in the firm lixed price for CLIN 3023,

(h) This contract is lor the procurement of MIDS-LVT( 1), MIDS-LVT(2), and MIDS JTRS variants only. It the
term "MIDS-LVT" is stated in this contract without a variant identification [e.g., MIDS-LVT{1) or MIDS-LVT{2}],
then the term "MIDS-LVT" applics o both MIDS-LVT() and ., MIDS-LVT(2) varants and all configurations under
such variants.

(c)No change to Note (¢)

(d) No change to Note (d)

(¢} The following Cost Plus Incentive Fee (CPIF) Arrangement and Schedule Incentive Yees are applicable 1o CLIN
3000:

TARGET COST S TR in delivery order
TARGET FEE (X% of Target Cost*) S TBD in delivery order
COST PLUS INCENTIVE FEE S TBD i delivery order
INCENTIVE ON COST
INCENTIVE ON COST (NTE X% of Target Cost™) STBD n delivery order
MAXIMUM FEE (NTE Y% of Target Cost*) S TBIY in delivery order
MINIMUM FEE (NTE Z% of Target Cost*}) S TRy in delivery order
SHARE RATICO:

Government Share Above Target 30%
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Contractor Share Above Target 60%%
Government Share Below Target 20%
Contractor Share Below Target R0%
INCENTIVE ON SCHEDULT (See Claase 13-5) NTE §3.000.000 i all milestone events are

met i accordance with Clause 13-3

Negadive eentive o ST,000,000 if all milestone
events are late TAW Clause B-5
TOTAL FI.E EARNARBLE

Maximum Fee on Cost Ineentive "o ol Target Cost®
Incentive on Schedule $3.000,000
Tolal Fee Earnable Y% of Target Cost® Plus $3.000.000

* The percentages for X, Y. and Z shall be negotiated and included in the delivery order for CLIN 3000,
(1) It the Government does not provide the Computer Sottware Operating Environment by 4 months after the date
of the order tor CLIN 3000 in accordance with Clause H-26 and SOW paragraph 3.2.8.b., this CLIN may be

ordered. However, the Government reserves the right to order this CLIN anytime afler contract award through 6
months thereafter.

{2)
CLIN 3000:

The prime contractor that subcontracts with Thales shall provide "Main Terminal Configuration™ ftrst article
quantitics as follows:

Prime Contractor; X fivst articles *

Thales: Y first articles *

The prime contractor that subcontracts with Marconi shall provide “EMI Terminal Configuration™ first article
gquantities as tollows:

Prime Contractor: X first articles *
Marconi: 11 first articles
CLIN 3013
The prime contractor that subcontracts with Thales shall provide tirst article quantitics as follows:
Prime Contractor: Z tirst articles *
Thales: 3 tirst articles

The prime contractor that subcontracts with Marconi shall provide “EME Terminal Conliguration™ first article
quantinies as follows:

Prime Contractor: Z first articles *

Marconi: 3 first articles

13-4
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* The quantities tor "X, Y, and “Z7 will be completed upon award. See Scction L-23 for instructions on
quantities that should be proposed tor Thales, Marconi and for each prime contractor,

{h) The CPIF arrangement deseribed in this contract will be based on the total Cost Plus Target FFee at the CLIN-
level for CLINs 3000 and 3013, The CPEF for CLIN 3005 shall be at the CLIN-level. Invoices for CLINs 3000,
3005, and 3013 shall be submitted at the sub-CLIN-level (i.c., Sub-CLINs 3000AA, 3005AA, and 3013AA for
prime contractor invaices and US subcontractor inveices; Sub-CLIN 3000AB, 3005AB, and 3013A1 for Thales
invoices; Sub-CLIN 3000AC, 3005AC, and 3013AC for Marconi invoices; Sub-CLIN 3000AD. 3005AD, and
3013AD for INDRA mvoices; and Sub-CLIN 3000AF, 3005AFE, and 301 3AL tor 1L ADS involces).

{1y The technical data package may be ordercd under CLIN 3007 only in conjunction with any associated technical
data rights under CLIN 3004,

(j) The Not-to-FExceed (NTE) amount represents an estimated amount for this subCLIN that will not be exceeded 1[0
and when a definitive amount is negotiated for this subCLIN under a separate delivery order,

(k) This not-to-exeeed (NTIZ) amount represents the total NTE estimated cost-plus-tixed-fee for the porting ol the
following wavcforms into the MIDS ITRS erminal: Have Quick, UNEF DAMA, IPLRS, WNW.

(I} To Be Determined (TBD) in the *Total Price or Ceiling Amount™ indicates that the estimated ceiling cost or
price will be negotiated before any delivery order may be issued agaimst these CLINS.

(m} Sub-CLIN 3001AB will only he ordercd i and after the Government orders CLIN 3013,

(n) Data items JAOY and JAGZ may be ordered in support of CLIN 3000 and CLIN 3009, Data items JSOI and
JSOJ may be ordered in support of CLIN 3000 and CLIN 3012, Data items JAO2. JB03, and JB04 may be ordered in
support of CLIN 3000 and CLIN 3013,

{0) The following Cost Plus Incentive Fee (CPIF) Arrangenent and Schedule Incentive Fees sre applicable to CLIN
3013

TARGET COST $ THD i delivery order
TARGET FET (X% of Target Cost™®) S TBD in delivery order
COST PLUS INCENTIVE FEE S THD in delivery order
INCENTIVE ON COST
INCENTIVE ON COST (NTE X% of Target Cost*) S TBIY in delivery order
MAXIMUM FEE(NTE Y% of Target Cost*) S TBIY in delivery order
MINIMUM FEE (NTE Z% ol Target Cost®) S TBD in delivery order
SHARE RATIO:

Government Share Above Target 40%

Contractor Share Above Target 0%

Government Share Betow Target 2006

Contractor Share Below Target R0%

TOTAL FEE EARNABLE
Maximum Fee on Cost Incentive Y% of Target Cost*

* The percentages for XU Y, and Z shall be negotiated and included in the delivery order for CLIN 3013,

{py CLIN 3043 wiit only be ordered ifand after the Government orders CLIN 3023,
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CHANGE TO EXISTING CLAUSE
B-3. 5252.232-9200 ALLOTMENT OF FUNDS (JAN 1989) (Applicable to cost-plus-
fixed-fee CLINs only)

{a) This contract is incrementally lunded with respect o both cost and tee,

(b} The amounts presently available and allotted 1o this contract for payment of tee, as provided in the Section |
clause of this contract entitled “Fixed Fee™ are as follows:

[Contracting officer wnder “ltems” insert the jtem numbers for which incremental finding is provided and under
“Allotied wo Fixed Fee ™ insert the amount of incremental funding allocaied to fived Jee)

ITEM(S) ALLOTTED TO FIXED IFEL
* *

{c) The amounts prasently available and allotted to this contract for payment ol cost, subjzet to the Section |
“Limitation of Funds” clausc, the items covered thereby and the perniod of performance which it is estimated the
allotted amount will cover are as [ollows:

VContracting afficer wnder “ltems ™ insert the itew aumbers for swhicll incrementad finding is provided. under “Allotment of
Cast " inseri the amount of incremental funding allocated w total estimated cost, and wnder " Peviod of Performance” insert date
Mahich funding expended|

[TEM(S) ALLOTTED TO COST PERIOD O PEREFORMANCE

(d) The partics contemplate that the Government will allot additional amounts to this contract (rom time to time by
unilateral contract moditication, and any such modification shall state separately the amounts allotted for cost and
tor fee, the items covered thereby, and the period of performance the amounts are expected o cover,

* To be completed on individual delivery orders as applicable.

NEW CLAUSE
B-5. INCENTIVE ON SCHEDULE (Applicable to CLIN 3000)

The contractor will receive tees in the below amounts if the following delivery events are achicved by the dates
specified below. I the contractor docs not meet the below delivery schedule for any one of these cvents, the
contractor will not be cligible to receive any fee tor that event. Livents A, B, and C are independent. Therelore, if
the contractor fails 1o meet one event, it will not preclude its eligibility to carn fee for meeting another event.

Event Date Fee Amount

A 4 M ADO $ 500K

B 13 M ADO S 1.OM

C 24 N ADO S1.5M

12 24 M AL S To Be Determined
ke 24 M ADO S To Be Deternuned

Event Definitions

Event A: A complete allocated baseline is presented to the Government at PDR and delivered to the Government
in accordance with CDRLs JA02, JAQ3, JADO, and JADT. In order for the contractor to be eligible for payment of
this event, this complete allocated haseline presented at PDR must subsequently be authenticated by the
Government. The Government witl authenticate an aflocated baschine that mects all of the requirements ol the
contract, In order to determine whether or not an allocated baseline can be authenticated. the Government will
review thie ABL submitied by industry for technical accuracy, completeness, format and consistency with the

13- 6
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requirements of the contract. 1t the Government determines that the ABL as submitted meets all contract
requirements, the Government will authenticate the ABL, and the contractor will be awarded the Fvent A incentive
fee. However, if the Government determines that the ABL as submitted does not meet all contract requirements, the
Government witl formally provide comments to the contractor and the contractor will have no more than 30 days to
re-subnut a corrected and complete ABL to the Government. The Government will review the ABL re-submitted by
the contractor. I the Government determines that the re-submitted ABL meets all contract requirements, the
Government will authenticate the ABL and the contractor will be awarded the Event A incentive fee. However, if
the Government deterniines that the Alloeated Baseline as re-submitted does not meet all requirements of the
contract, the contractor will not be awarded the Event A incentive fee. At this point, the contractor will still be
required under the contract to correct any deficiencies in the allocated baseline, but it will no longer be eligible for
the Event A incentive fee,

Event B: Joint approval by atl participating MIDS JTRS contractors (1.e., LS, ViaSat, Thales, Marconi, Indra,
[:ADS) that the product bascline is ready for release o manufacturing. This joint approval shall be in writing and
submitted to the Government PCOY on or belore the date listed above.

Kvent C: All required ULS. test articles are provided to the U8, Government for Government FAQT. In order for
the contractor to be eligible [or puyment of this event, these test articles must subsequently successfully pass
Government FAQT.

Kvent D: All required test articles are provided by Thales to the Government tor Government FAQT. In order for
the contractor to be cligible for payment of this event, these test articles must subscquently successfully pass
Government FAQT.

Event E: Al required test articles are provided by Marcont o the Governiment for Government FAQT. In order tor
the contractor o be cligible tor payment of this event, these test articles must subscquently successtully pass
Government FAQT.

It the contractor completes Lvent A later than 8 MADO, S166.670 will be subtracted from the contractor’s total
meentive tee on cost For CLIN 3000,

Il the contractor completes Event B ater than 17 MADO, $333 330 will be subtracted From the contractor’s total
ineentive fee on cost for CLIN 3000.

It the contractor completes Event C tater than 26 MADO, $500.000 will be subtracted from the contractor’s total
tncentive lee on cost tor CLIN 3000,

I the contractor completes Event 12 later than 26 MAIC, STo be Determined will be subtracted from the
contractor’s total incentive lee on cost for CLIN 3000,

I the contractor completes Event E later than 26 MADQO, $To be Determined wilt be subtracted from the
contraclor’s tofal incentive fee on cost for CLIN 3000,

NOTE: In no event shall the contractor’s total fee under this contract be less than S0,
MADO = Months After Date of Order
NEW CLALSE

B-6. 5252.232-9400 LIMITATION OF LIABILITY—-INCREMENTAL FUNDING (JAN
1992)

This * is incrementally funded and the amount currently available for payment hereunder is
limited o 8 * inclusive ol fee. Itis estimated that these funds will cover the cost of performance
through —  * . Subject to the provisions of the F'AR 52.232-22 *Limitation of Funds™ clause ol this
contract, no legal liability on the part ot the Government for payment in excess of 8 * shall arise

unless additional funds are made available and are mcorporated as modifications 1o this contract.
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* To be completed in individual delivery orders as applicable,
P

ADD TABLE
TABLE 3

Table 3 This table identifies the prices for which the U.S. Government may acquire rights for itself and MIDS
Participating Nations to all MIDS/TRS technical data, noncommureial computer sofiware, and computer sofiware
documentation apphied or crealed during performance of this contract (CLIN 3004). 11 any of the technical data or
computer sofiware listed below s updated alier it has been ordered under the contract, the Contractor shall deliver
the rghts to the updated technical data or computer software at no additional cost to the Government.  The
following symbol (% “) indicates the U.S, Government is not entitled to purchase the technical data/computer
soflware rights for itself and the MIDS Participating Nations associated with that CDRL. A SO (zero) indicates that
the rights associated with that CDRL are available fo the LS. Government and the MIDS Participating Nations at no
cost.

TABLE 3 — TECHNICAL DATA AND COMPUTER SOFTWARE RIGHTS
CDRL Deseription Technical Data/ Price
Computer Software
Rights (lassification

JAO1 SYSTEM ENGINEERING MANAGEMENT PLAN S0
(SEMP) Unlimited

JAO? PROGRAM UNIQUI SPECIFICATION DOCUMENTS so
- I[TEM PERFORMANCI SPECS (SUBTITLE) Unlimited

JAD3 SOFTWARFE REQUIREMENTS SPECIFICATIONS Unlimited 50

TAO4 RESERVID

JAOS SOFTWARE PRODUCT SPECIFICATIONS Unlimited 50

FA0G INTERFACE CONTROL DOCUMENT (1C 1) Unlimited 50
INTERNAL 1CD (SUBTITLI?)

JAO7 INTERFACLE REQUIREMENTS SPECTFICATIONS Unlimited S0

JADS INTERFACE DESIGN DESCRIPTION Unlimited 50

APPLICATION PROGRAM INTERFACE (SUBTITLI)

A RESERVID

JAOA RESERVED

JAOB HAZARDOUS MATERIAL SUMMARY REPORT  [Unlimited S0

! (SUBTITLE)

JAOC RESERVIED
JAOD RESERVED
JAOL: RESERVED
JAOL RELTABILITY PREDICTIONS & DOCUMENTATION {Unlimited S0
OF SUPPORTING DATA
JAOG RESERVED

JAOLH RESERVED

JAQJ RELTABILITY TEST PLAN Unlimited SO

JAOK RELTABILITY DEVELOPMENT GROWTH TEST Unlimited SO
REPORT

JAOL RESERVEL

JAOM BIT REPORT (SUBTITLI) Unlinuated S0

JAON RESERVED
JAOP RESERVED
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JAOQ THERMAL SURVEY REPORT Unlimited S0

IAOR ELECTROMAGNETIC INTERFERENCE CONTROL  |Unlimited 50
PROCEDURE

TADS RESERVED -

JAOT  [RESERVED T B

JAOU SOFTWARL DEVELOPMENT PLAN {Unlimited S0

TAOV RIESERVIED Unlimited )

JAOW  [SOFTWARE DESIGN DESCRIPTION Unlimited )

TAOX RESERVED

TAOY COMPUTER SOFTWARE PRODUCT END ITEMS Ofteror to Complete [SOlTeror to

|SOFTWARE LEXECUTABLES (SUBTITLE) Complete

JAOZ SOFTWARE VERSION DESCRIPTION (SVD) Unlimited S0

JA10 RESERVED

TAT RISERVIED

JA12 RESERVED

JAL3 RESERVED

TAT4 RESERVED

IALS RESIRVID

JATG RESTRVIED - )

JALT RESERVED ] )

1B01 RESERVED

11302 RESERVED

11303 TEST PROCEDURT: - QUALIFICATION TEST Unlimited 50
PROCEDURI (SUBTITLE)

1B04 TEST/INSPECTION REPORT - QUALIFICATION — {Unlimited S0
TEST REPORT(SUBTITLIY)

11305 SCIENTIFIC AND TECHNICAL REPORT - FAQT  [Unlimited S0
ANALYSIS (SUBTITLIY)

11306 RESERVED

11307 [RESERVED

308 |RESERVED

JB0Y RESERVED -

JB0A TEST PROCEDURE ~ QUALIFICATION Unlimited 50
INTERCHANGEABILITY TEST PROCEDURIE
(SUBTITLE)

1308 TESTANSPECTION REPORT  QUALIFICATION Unlimited )
INTERCHANGEABILITY TEST REPORT (SUBTITLI)

JBOC TEST PROCEDURES - FMC FEATURES TEST Unlimited S0
PROCEDURE (SUBTITLE)

IBGD TEST/INSPECTION REPORT - MO FEATURES TEST [UnSimited )
REPORT (SUBTITLY)

1CO| CONTRACTOR'S CONFIGURATION MANAGEMENT [Unlimited S0
PLAN

1C02 BASELINE DESCRIPTION DOCUMIENT Unlimited 50

1003 REFERTNCE DESIGNATION ASSIGNMENT PLAN  |Unlimited S0

1004 REQUEST FOR NOMIENCLATURE Unlimited S0

1C03 ENGINEERING CHANGE PROPOSAL Unlimited S0

1C06 NOTICE OF REVISION Unlimited $0

13-4



SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS: Amendment 0010

JC07 REGRESSION VERIICATION PROCEDURE (RVP)  Unlimited $0
(SUBTITLL)

1C08 REGRESSION VERIFICATION REPORT (RVR) Unimited 50
(SUBTITLE)

1C0Y REQUEST FOR DEVIATION Unlimited $0

JCOA RESERVED o : 1 S o

JCOB RESERVED

JCOC CONFIGURATION MANGEMENT ACCOUNTING  |Unlimited S0
REPORT (SUBTITLE)

1COD AS-BUILT CONFIGURATION LIST (ABCL) Unlimited S0

JCOE DATA ACCESSION LIST  unlimited S0

JCOF RESERVID

100G TECHNICAL DATA PACKAGE SOfferor (o

1 S Offeror to Complete Complele

1001 PROGRAM SCHEDULES Unlimited S0

1002 COST PERFORMANCIE REPORT Unlimited S0

103 CONTRACT FUNDS STATUS REPORT, (CFSR) Unlimited S0

1D04 COST DATA SUMMARY REPORT, (DD FORM 1921 [Unlimited 50

1D03 FUNCTIONAL COST HOUR AND PROGRESS CURVE|[Unlimited Is0
REPORT (DD FORM 1921-1)

D06 RFSERVED

D07 CONTRACT WORK BREAKDOWN STRUCTURI Unlimited S0
(CWISS)

1D08 RESERVED

DY PRESENTATION MATERITALS ~|Unlimited 50

1IDOA CONIERENCE MINUTES Unlimited S0

01 INTEGRATED SUPPORT PLAN (ISD) *|Unlimited 50 T

JE2 [RESERVED ' B

1103 RESERVIED

1104 RESERVED

JE0S RESERVED

1106 RESERVED

J1(0 METRICS REPORT Unlimited S0

102 RESERVED

IF03 RESERVED

1F04 ACCEPTANCE TEST PLAN Unlimited 50

IF05  |ACCEPTANCE TEST PROCEDURE (SUBTITLI) Unlimited o S0

1506 ACCEPTANCE TEST REPORT (SUBTITLE) Unlimited S0

1107 EMC FEATURES ACCEPTANCE TEST PLAN Unlimited 50
(SUBTITLE)

0% MO FEATURES ACCEPTANCE TEST PROCEDURIE [Unlimited S50
(SUBTITLE)

1109 MO FEATURES ACCEPTANCE TEST REPORT Unlimited SO
(SUBTTTLE)

1GO1 RISERVIED

10302 RESERVED .

JHOT  [RESERVED

JH02 RESERVED i
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I1403 RESERVED

1101 RIESERVED

1102 RESERVIED

1S01 CONTRACTOR'S TARGET PROGRAM SCHEDULE  [Unlimited 50
REPORT

1802 IFAIL SAFE DESIGN ANALY SIS DOCUMENTATION |[Unlimited 50

1503 THEORY OI DESIGN AND OPERATION Unlimited S0
DOCUMENTATION

1504 THEORY OF COMPLIANCE Unlimited 50

1S05 SECURITY VERIFICATION PLAN Unlimited 50

IS06 SECURITY VERIFICATION REPORT Unlimited [so

1507 SECURITY VERIFICATION TEST PROCEDURE Unlimited 50

1508 TEMPEST CONTROLU PLAN Unlimited 50

1509 TEMPEST TEST PLAN Unlimited S0

ISOA TEMPEST TEST REPORT Unlimited 50

ISOB CONFIGURATION CONTROL DOCUMENTATION  [Unlimited ko

1S0C ENGINEERING DRAWINGS, SOFTWARE & Unlimited %0
CONFIGURATION LITEM DATABASE

1S0D PHYSICAL CONFIGURATION AUDIT PLAN AND |Unfimited S0
REPORT

JSOE IN-PROCESS ACCOUNTING PROCEDURES — [Unlimited S0
DOCUMENTATION

ISOF KEY MANAGEMENT PLAN & KEY SPECIFICATION [Unlimited 50 7 T

USOG [INTERFACE AND OPERATOR'S GUIDE IUnlimited SO

IS011 MAINTENANCE TRAINING PLAN AND COURSI OF [Unlimited S0
INSTRUCTION

1507 MAINTENANCE MANUALS Unlimited 50

1SOK SECURITY PRODUCTION ASSURANCIE Unlimited S0

JSOL SOFTWARL REQUIREMENTS SPECIFICATIONS  |Unlimited S0

1S0OM SOFTWARE TEST PLAN Unlimited S0

JSON SOFTWARL TEST REPORT Unlimited S0

ISP SOFTWARE DUEVELOPMENT PLAN Unlimited S0

1500 SOFTWARE PRODUCT SPECIFICATIONS Unlimited S0

ISOR  [SOFTWARE TEST DESCRIPTION T T Tontimited s

1S0S SOFTWARL DESIGN DESCRIPTION  Unlimited S0

JSOT SOFTWARL VERSION DIESCRIPTION Unlimited S0
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Il'and to the extent excreised. option CLINs 0901, 0904, 1101 and 1201 shall be pertormed in accordance with
Exhibit "[>".

I"and to the extent exercised. option CLIN 1001 shall be performed in accordance with Exhibit "1

If and to the extent options are exercised, CLINS 2700, 2801, and 2901 shall be perlformed in accordance with
Exhibit "I

CLINs 3000, 3001, 3005, 30006. 3008, 30093010, 3011, 3012, 3013, 3014, 3015, 3016, and 3023 shall be
performed in accordance with Attachment Y, Statement of Work lor MIDS JTRS.

CLIN 3002 shall be performed in accordance with Exhibit =J,” excluding data items JAQJ, JAOK, JAOQ, JCOG, and
101

CLIN 3007 shall be pertormed in accordance with Fxhibat 1" data tem JCOG.

CLIN 3017 shall be performed in accordance with Exhibt =), data item J1FOL,

CLIN 3018 shall be perlormed in accordance with Exhibit =1 data rlems JAOY and JAGZ.
CLIN 3019 shall be performed in accordance with Exhibit "1, data items JSOH and 150).

CLIN 3020 shall be perlormed in accordance with Exhibit =) data itcms JAO2, J3O3, and J1304.

CLIN 3021 shall be pertormed in accordance with Lxbibit )7 data items JAQ) and JAOK.

CLIN 3022 shall be pertormed in accordance with Exhibit =1, data item JAOQ

CLIN 3024 shall be pertormed in accordance with Extibit <) data item TBID,

(CHANGE TO EXISTING CLAUSE) (Applicability)

(-2 REQUIREMENT FOR INTERCHANGEABILITY OF PARTS (APPLICABLE TO
ALL MIDS LVT LRUs AND SRUs SUPPLIED OR REPAIRED UNDER THIS
CONTRACT)

[) Interchangeable LRUS and SRUS

The LRUs and SR Us required o he interchangeable under this contract are the following:
LVT(1) LRUs are defined as the following

Main Terminal

Remote Power Supply

High-Power Ampliticr Group (HPAG) Interface Adapter
AC Adapter

DC Adapter

LVT(1) SRUs arc defined as the lollowing:

Data Processor/ Avionmes MUX

Data Processor/ Avionics MUX-without the 3910 interface
Tailored Processor/Ground MUX

Tailored Processor

Voice Processor

Signal Message Processor with Enhanced Threughput
signal Message Processor without Fnhanced Throughput
RT Intertace/Discretes
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(NEW CLALUSE)
E-T 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

FEDERAL ACQUISITION REGULATEON (48 CFR CHAPTER 1) CLAUSES

REFERENCE TITLI DATIL:

32.246-8 Inspection of Research and Development-- May 2001
Cost-Reimbursement

(CHANGE TO EXISTING CLAUSE) (Applicability)
E-2 HIGHER LEVEL CONTRACT QUALITY REQUIREMENT (FEB 99) (FAR 52.246-
I (APPLICABLE TO ALL CLINS EXCEPT FOR THE 3000-SERIES CLINS)

The Contractor shall comply with the higher level quality standards Listed below:

ISCy 9001, Qualsty Systems - Model] lor quality assurance in design. development, production, installation and
servicing. (Current version in eftect on the dale ol conteact award.)

(NEW CLAUSE)

E-2.1 HIGHER LEVEL CONTRACT QUALITY REQUIREMENT (FEB 99) (FAR
52.246-11) (APPLICABLE TO ALL MIDS JTRS CLINs; i.e., 3000-SERIES CLINS)

The Contractor shall comply with the higher Tevel quality standards listed below:

o [SO 9001, 15 December 2000
e AQAP 2110, Edition | of June 2003

{CHANGE TO EXISTING CLAUSE) {Applicability)

E-3 INSPECTION AND ACCEPTANCE - ORIGIN (APPLICABLE TO CLINS 0001, 0003,
0005-0012, 0016, 0100-0151, 0200-0251, 0300-0351, 0400-0451, 0500-0551, 0600-0651, 0700,
0702-0705, 0800, 0900, 0903, 1000, 1100, 1200, 3000 (except for Thales-delivered and Marconi-
delivered terminals), 3601, 3003, 3005, 3006, 3008, 3009, 3010, 3011, 3012, 3013, 3014, 3015,
3016, and 3023)

FOR DLS

(2} Inspection and acceptance ol the supplies or services to be furnished hereunder shall be made by representatives of the
Government (normally the Defense Contract Management Area Operations { DCMAQ)) at the contractor's or
subcontractor's plant. The cognizant inspector shall be notified when material is ready for inspection. When the contract
provides for Government procurement ¢uality assurance actions at source. the place or places designated (or such actions
may not be changed withoul authorization of the Contracting Ofticer,

(b} When oft-the-shelf items (items already produced) are presented by the contractor, the Government inspector 1s
authorized Lo limit inspection to those procurement quality assurance (PQA) actions which ¢an be performed.

(¢} GOVERNMLENT REPRESENTATIVI::

DCMC Twin Cities-Rockwell Cedar Rapids DUMC Springlicld BAE SYSTEMS/Keartott

1231 Park Place, Nk 164 Tolows Road
Cedar Rapids, TA 52402-2023 Wayne. NJ 07474-0932
PO Tames Close (319/378-2027) POC: Beth Goldberg (973/633-4510)



SECTION E — INSPECTION AND ACCEPTANCE Amendment 6010

(d) PLACE OF INSPECTION/ACCEPTANCE:

Rockwell Collins, In¢ BALE Systems Information and Electronic
Government Systems Division Systems Inc., Communication, Navigation,
350 Collins Road N.E. Identilication and Reconnaisance (CNIR)
Cedar Rapids, 1A 52498 150 Parish Drive

POC: Mike Kach (319/295-3214) Wayne, N1 07474-0932

Cage Code: 13499 POC: I'red Morrison {973/633-6027)

Cage Code: Q98636

(CHANGE TO EXISTING CLAUSE) (Applicability)

E-3 INSPECTION AND ACCEPTANCE - ORIGIN (APPLICABLE TO CLINS 0001, 0003,
0005-0012, 0016, 0100-0151, 0200-0251, 0300-0351, 0400-0451, 0500-0551, 0600-0651, 0700,
0702-0705, 0800, 0900, 0903, 1000, 1100, 1200, 3000 (except for Thales-delivered and Marconi-
delivered terminals), 300 1. 3003, 3005, 3006, 3008, 3009, 3010, 3011, 3012, 3013, 3014, 3015,
3016, and 3023)

FOR VIASAT

(a) Inspection and acceptance ol the supplics or services to be furnished hercunder shall be made by representatives of the
Government (normally the Defense Contract Management Arca Operations {DCMAQ)) at the contractors or
subcontractor's plant. The cognizant inspector shall be notified when matertal 1s ready tor inspection. When the contract
provides for Government procurement quality assurance actions at source. the place or places designated for such actions
may not be changed without authorization of the Contracting Qtficer,

(b) When oft-the-shell items (items already produced) are presented by the contractor, the Government inspector is
authorized to limit inspection to those procurement quality assurance (PQA) actions which can be performed.

() GOVERNMENT REPRESENTATIVE:

DCMA San Dicgo Adoinistrative Contracting Officer
7675 Dagget Street, Suite 200

San Diego, CA 92111-224]

(858) 495-749%

(d) PLACE OF INSPECTION/ACCEPTANCI::
ViaSat, fncorporated
6155 El Camino Real
Carlshad, CA 92009-1699
Point of Conact: Mr. Jim Keller, 760-476-2200

(NEW CLALSE)
E-3.1 INSPECTION AND ACCEPTANCE - ORIGIN (APPLICABLE TO CLINS 3000
AND 3013 FOR THALES-DELIVERED TERMINALS)

(8} Inspection and acceplance ol the supplics or services to be lurnished hercunder shall be made by representatives of the
Government (normally the Defense Contract Management Area Operations {DUMAQ)) al the contractor's or
subcontractor’s plant. The cognizant inspector shall be notified when material s ready for inspection. When the contract
provides for Government procurement quality assurance actions at source, the place or places designated for such actions
may not be changed without authorization of the Contracting Officer.
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(b) When off-the-shelfitems (items already produced) are presented by the contractor, the Government inspector is
authorized fo limit inspection to those procurement guality assurance (PQA) actions which can be perlormed.

(¢) GOVERNMENT REPRESENTATIVE:
DUMA San Dicgo Admmistrative Contracting Officer
7675 Daggel Street, Suite 200
San Diego, CA 92111-224]
{358) 495-749%
(d) PLACE OF INSPECTION/ACCEPTANCI:

Thales Communications France
Point of Contact: *

* To be completed upon award

(NEW CLAUSE)
E-3.2 INSPECTION AND ACCEPTANCE - ORIGIN (APPLICABLE TO CLINS 3000 AND
3013 FOR MARCONI-DELIVERED TERMINALS)

(2) Inspection and aceeptance ol the supplics or services to be furnished hereunder shalt be made by representatives of the
Government (normally the Defense Contract Management Arca Operations (DCMAOY) at the contraclor's or
subcontractor’s plant. The cognirsant inspector shall be notificd when material is ready for inspection. When the contract
provides tor Government procurement quality assurance actions at source, the place or places designated for such actions
may not be changed without authorization ot the Contracting Officer,

{b) When ofl-the-shelt ttems (items already produced) are presented by the contractor, the Government inspector is
authorized to limit inspection o those procurement quality assurance (PQAY actions which can be performed.

() GOVERNMENT REPRESENTATIVIE

DCMA San Dicgo Administrative Contracting (1licer
7675 Dagget Street, Suite 200

San Dicgo, CA92111-2241

(858) 495-7498

{d) PLACE OF INSPECTION/ACCEPTANCE:

Marconi Selenta Communications ltaly
Point of Contact: *

* To be completed upon award

{(CHANGE TO EXISTING CLAUSE) (Applicability)

E-4 INSPECTION AND ACCEPTANCE OF CONTRACT DATA REQUIREMENTS (JAN
89) (SPAWAR 5252.246-9203) (APPLICABLE TO CLINS 0002, 0004, 0011, 0013, 0017, 0152,
0252, 0352, 0452, 0552, 0652, 0701, 0706, 0801, 0901, 0904, 1601, 1101, 1201, 2700, 2801, 2901,
3002, 3007, 3017, 3018, 3019, 3020, 3021, 3022, and 3024)

Data items submitted shall be the responsibitity of the imtial addressee under Block 14 of IDID-1423 as to review lor
adequacy and contract compliance. Where deficiencies or inadequacies are noted, the initial addressee should so advise
the contractor by letter within a reasonable period ol time with copies 1o the ACO and the cognizant Technical Office
indicated in Block 6 of 131-1423.
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The initial addressce shall advise the contractor with copy to ACO and the cognizant technical code in Block 6 of
DD-1423 at such timwe as cach data submission submitted has been satislactorly accomplished.

Inspection and acceptance ol Data Items requiring shipment under DD Form 250 shall be made in accordance with Block
7ot DD-1423. Where aceeptance is at destination and more than onc addressee is shown in Block 14 of DD-1423,
acceptance shall be the responsibility of the initial addressce.

Addressces other than the mitial addressec. shall be considered inlormational,

(CHANGE TO EXISTING CLAUSE )

E-5 INSPECTION AND ACCEPTANCE—DESTINATION (Applicable to CLINs 0002,
0004, 0011, 0013, 0017, 0901, 0904, 1001, 0152, 0252, 0352, 0452, 0552, 0652, 0701, 0706,
0801, 1101, 1201, 2700-2701, 2800-2801, 2900-2091, 3002, 3007, 3017, 3018, 3019, 3020,
3021, 3022, and 3024)

Inspection and acceptance of CDRLs will be at destination in accordance with the CDRI. General Instructions of the
Contract {Iixhibit A) and specific instructions contained in the CDRLs.
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3012 UPON EXECUTION OF THE MODIFICATION THAT INCORPORATIES
THIS CLIN

3013 FROM DATE OF AWARD OF THE MODIFICATION THAT
INCORPORATES THIS CLIN THROUGH THE END OF THE CONTRACT

3014 FROM DATE OF AWARD OF THE MODIFICATION THAT
INCORPORATES THIS CLIN THROUGH THEE END OF THE CONTRACT

3015 FROM DATE OF AWARD OF THE MODIFICATION THAT
INCORPORATLES TUHIS CLIN THROUGH THIE END OF CONTRACTOR
FAQT

3016 FROM DATE OF AWARD OF TIHE MODIFICATION THAT
INCORPORATES THIS CLIN THROUGH THE END OF THE CONTRACT

3017 FROM 15 APRIL 2005 THROUGH 30 SEPTEMBER 2005

3018 FROM DATE OF AWARD OF TIE MODIFICATION THAT
INCORPORATES THIS CLIN THROUGH THE END OF THE CONTRACT

3019 UPON EXECUTION OF THE MODIFICATION THAT INCORPORATES
THIS CLIN

3020 FROM DATE OF AWARD OF THE MODIFICATION THAT
INCORPORATES THIS CLIN THROUGLH TIHE END OF THE CONTRACT

3023 FROM DATE OF AWARD OF THE MODIFICATION THAT
INCORPORATES THIS CLIN THROUGH THE END OF CONTRACTOR
FAQT

3022 FROM DATE OF AWARD OF THE MODIFICATION THAT
INCORPORATES THIS CLIN THROUGH THE END OF THE CONTRACT

3023 UPON EXECUTION OF THE MODIFICATION THAT INCORPORATES THIS CLIN
THROUGH THE END OF THEE CONTRACT

3024 UPON EXECUTION OF THE MODIFICATION THAT INCORPORATES THIS CLIN

THROUGH THE END OF THE CONTRACT

{h) The units provided under CLINs 000 1and 0003 shall be delivered in accordance with the schedule provided in
clause 1-3.

{¢) The delivery rate for MIDS-LVT LRU systems provided under CLINS 0100-0632 shall be four (4) per month
until July 2002, The delivery rate tor MIDS-LVT LRU systems provided under CLINs 0100-06352 shall be twelve
{12) per month beginning 01 August 2002, The delivery capacity shall increase to twenty (20) per month beginning
20 March 2003 and will increase to thirty (30} per month upon completion of the FDL contract NOO039-96-C-0038.
The delivery rate may exceed this rate provided that the contractor and the Government sign a bilateral modification
1o the basic delivery order contract to 1ncrease the rate tor the contract or a bilateral delivery order o increase the
rate For that particudar delivery order.

The delivery requirements for CLINs 0100-0151, 0200-0251, 0300-0351, 0400-0451, 0500-0551, & 0600-
0651 are stated below:

CLINs 0100-0151& all FY 00 orders against CLINs 0600-0651: The Contractor shall commence
dehivery of terminals {(excluding those referenced above) and related spares ordered no later than 18
months afier the issuance of delivery order, it accordance with the delivery schedule established in
the order.

CLINs 0200-0251 & all FYOI orders against CLINs 0600-0651: The Contractor shall commence delivery ot terminals and
related spares ordered no later than 15 months after issuance of delivery order, in accordance with the delivery schedule
established in the order.

CLINg 0300%-0351, 0400-0451, 05006-0351, and all FY02 through FY (4 orders against CLINs 0600-0651: The Contractor
shall commence delivery of terminals and related spares ordered no later than 12 months after issuance of delivery order, in
accordance with the delivery schedule established in the order,

The specitic pertods of pertormance for these CLINs under cach order shall be stated within such
order but shall not extend beyond the defivery requirement dates stated above.
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¥If the initial award ot terminals 15 greater than or equal to 120 terminals, then delivery of terminals ordered under
CLIN 0300 shall commence no laier than 10 months atler issuance ol delivery order.

{d} The periods of performance tor non-ordering CLINs or (05 orders issued against all other ordering CLINs not
stated 1n paragraph (¢} above are dehmeated in the next two clauses of Scetion F: "TIME AND PLACIH OF
DELIVERY - F.OB. ORIGIN™ and "TIME AND PLACE OF DELIVERY - F.OB. DESTINATION™

(CHANGE TO EXISTING CLAUSE)
F.3. TIME AND PLACE OF DELIVERY--KE.Q.B. ORIGIN (DEC 1999)

All supplies 1o be furmished hereunder shall he delivered free of expense 1o the government in accordance with
instructions specilicd in the clause hercof entitled ~F.O.B. Origin, Contractor's Facility” FAR 52,247-30, al the

Contractor’s plant.

ITEM(S) OTY/UNIT DELIVERY SCHEDULE/PERIOD OF PERFORMANCL,
QOOTAA 1 LOT In Accordance with (IAW) Delivery Order (1D.O.)
TAW 1D.0),

15 MIDS LVT
0001 AB/ SETS Note: See Clause H23, paragraph (¢).
0001 AC
0003 i1 MIDS LVT | Not Laler Than 18 months aller issuance of delivery order.

SETS Note: See Clause H.23. paragraph (¢).
0005 1 LOT IAW Option Exercise D.O. ) ]
0006 1 LOT IAW Option Lxercise 1.0, ]
0010 1 LOT 24 months afier issuance of delivery order. B 7:
D012 1 LOT 24 months after issuance of delivery order. ]
0015 1 LOT From option exercise until lirst terminal delivery under CLIN 0001,
0016-0017 | 1 LOT IAW Option Exercise D.O.
0020-0029 | 1 LOT Per TAW Option Exercise D)

CLIN

0600-0651

H00-0151.
0200-0251.
0300-0351,
0400-0451,
0500-0551,

TAW cach D.O.

IAW cach D.O. and within the requirements staded in clause F-2.
In the scquence established m Section F of each delivery order.

0700 1 LOT From issuance of .0 through tirst MIDS-LVT LRU system
delivery (excluding CLINs 0001 & 0003).
0702-0705 | | LOT per From issuance of 12.0. through twelve months thereafler.
CLIN
080 IAW cach IAW cach TDL. No TDLs period of performance shall extend
Techniegal beyond 30 Seplember 2004,
Direction Letter
(TDL) 7 -
1060 ] IAW[)(_) ' Per Clause H.39, 800hrs/dyrs from date ot each item acceptance,
| 3004 | 1LoT Upon issuance of delivery order
3005 ' LOT From award of delivery order to the start of contractor PAQT**




SECTION F — CONTRACT ADMINISTRATION DATA Amendment 0010

301 LLOT 1AW DO.

3015 [LOT AW DO,

* The Government may order Data Rights under CLIN 3004 on an individual CIIRL basis in accordance with
Clause F-2, Period of Performance for Ordering and Orders. For those CDRLs identified in Clause B-2 with a price
ot 50, the Government automatically obtains the rights in those CDRLs identified in Clause B-2 without issuing a
delivery order,

** The Government's decision 1o order this CLIN does not relieve the contractor of its obligations to comply with
the delivery schedule for CLIN 3000 identilied in Clause F-4,

(CHANGE TO EXISTING CLAUSE)
F-4. TIME AND PLACE OF DELIVERY--F.O.B. DESTINATION

Destination and delivery schedule are sct forth below:

DELIVERY SCHEDULE/ PERIOD

ITEM(S) DESTINATION QUANTITY OF PERFORMANCE

(002 It accordance with (TAW)Y CDRL, 1 LOT In accordance with (IAW) CDRL,
Exhibit B Exhibit 13

0004 IAW CDRL, lixhibit B 1 LOT IAW CDRL, Exhibit B

0011 IAW CDRL, Iixhibit I 1 LOYT IAW CDRL, Exhibit H

0016 IAW CDRL, Iixhibit G 1 LOT IAW CDRI., Exhibit G

(152, 0252, AW CDRI, Exhibits C & E 1 LOT IAW CDRL. Exhibit C & E

(352, 0452,

(0552, 0652

0701, 0706 AW CDRL, Lixhibit I | LOT IAW CDRL, Exhibit I

OR01 IAW CDRL, Exhibit If I LOT IAW CDRL, Exhibit I

0900, 0902,  IAW each D.O. I LOT AW cach D.O.

0903, 0905

1100, 1102

1200, 1202

0901, 0904 TAW CDRL. [:xhibit 1D I LOT IAW CDRL, Exhibit I

1101, 1201

1001 IAW CDRL, Exhibit I 1 L.OT IAW CDRL ., Exhibit F

2700 AW CDRL, Exhibit 1 1 LOT IAW CDRL, Iixhibit |

2801 AW CDRL, Exhibit | 1 LOT IAW CDRL, Tixhibit |

2901 IAW CDRL, Exhibit 1 1 LOT IAW CDRL, Exhibit 1

3000 1AW D.O. 1 LOT *

3001 TAW D.O). TIAW D.O. NLT 23 Months aftcr delivery order

award **

3002 TAW CDRL. Exhibit) 1 LOT IAW CDRI., Exhibit J

3006 AW D.O 1 LOT TAW DO,

3007 IAW CDRI., IExhibit ) 1 LOT IAW CDRIL, Exhibit

3008 IAW D.O. 1 LOT IAW D.O).

3009 TAW 1.0, 1 LOT AW D.0).

3010 TAW D.0), | LOT ITAW .0,

3012 TAW 1).0), 1 LOT 1AW D.O).
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3013 AW DO
RIVE R AW DO
3016 IAW D.O.
307 AW CDRL
301K IAW CDRL
019 IAW CDRL
3020 IAW CDRL
o TAW CDRL
3022 TAW CDRIL
53023 TIAW D.O.
3024 TAW CDRL

1 LOT TAW 1.0,
1 LOT AW DO,
1 LOT AW 13,0,
1 LOT IAW CDRL. Exhibit J
1 LOT IAW CDRL. ExhibitJ
1 LOT IAW CDRL, E:xhibit [
1 LOT [AW CDRL, Exhibit J
1 LOT IAW CDRL, Exhibit J
1 LOT IAW CDRIL. Exhibit J
1 LOT IAW DO
1 LOT IAW CDRL. Exhibit ]

* The detailed delivery schedule and intended destination 1s as [ollows:

US Terminals (per Prime Contractor)

Oty MADO Note
2 26 MADO ] N
2 27 MADO
3 28 MADO . L —
3 29 MADG | Scee Clause [-23-1.20 These three terminals for the US may o may not be included in the modification |

that incorporates CLLIN 3000,

Thales-Delivered Luropean Terminals (16)

Oty | MADO Destination Nole
2 | 26MADO | 2 France ]
2 27 MADC 2 Spain
3 28 MADO 2 France/ 1 Spain
4 29 MADO 3 France /| Spain See Clause 1.-23-1.2. These three terminals for France may or may not be .
N included in the madification that incorporates CLIN 3000,
4 30 MADO 4 France Sce Clause 1.-23-1.2. These four terminals for France may or may not be
included in the modification that incorporates CLIN 3004,
1 31 MADO I France See Clause 1.-23-1.2. This terminal for France may or may not be included in

the madification that incopaorates CLIN 3000,

Muarconi-Delivered |

‘uropean Terminals (103

MADO Destination Note
26 MADO 2 Taly
27 MADO 2 Germany

28 MADO

2 ltaly ¢ | Germany

[PERRESY L] RS
—
A

29 MADO

3 Italy

#+ Al deliveries shall be compleied NLT 23 months alter delivery order award. These terminals shall be delivered

al a rate of 5 termi

nals per month.
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(CHANGE TO EXISTING CLAUSE) (Applicability)

G-1. 5252.232-9000 SUBMISSION OF INVOICES (FIXED PRICE) (JUL 1992)
(APPLICABLE TO CLINS 06001-0801, 1000, 1100, 1200, 2700-2901, 3001, 3004, 3009, 3012,
and 3023)

(a3 “Invoice™ as used in this clause does not nclude contractor’s requests for progress payments,

{b) The contractor shall submit onginal invoices with __ copies to the address identified in the
solicitation/contract award form (SF 26-Block 100 SF 33-Block 23; SIF 1447-Block 14, SFi449-Block 18a), unless
delivery orders are applicable, 1 which case invoices will be segregated by individual order and submitted to the
address specified in the order (DD 1155-Block 13 or S1I°26-Block 1)),

{c) The use of copies of the Material Inspection and Receiving Report (MIRR), DI Form 250, as an invoice is
encouraged. DFARS Appendix [F-306 provides instructions for such use. Copics of the MIRR used as an invoice
are in addition to the standard distribution stated in DFARS 1401,

{d) In addition to the requirements of the Prompt Payment clause of this contract, the contractor shall cite on each
invoice the contract line item numher {CLINY; the contract subline item number (SLINY, it applicable: the
accounting classification reterence number (ACRNY as identified on the linancial accounting data sheets, and the
payment terms.
(e} The contractor shall prepare:

* aseparate invoice for cach activity designated Lo receive the supplics or services,
__aconsolidated invoice covering all stupments delivered under an individual order.
___either of the above.

(1} 1f acceptance 15 at origin, the contractor shall submit the MIRR or other aceeptance veritication directly o the
designated payment oftice. I acceptance is at destination, the consignee will torward acceptance verification to the
designated payment oftice.

(CHANGE TO EXISTING CLAUSE) (Applicability)

(-2 SUBMISSION OF INVOICLES (COST-REIMBURSEMENT, TIME-AND-
MATERIALS, LABOR-HOUR, OR FIXED PRICE INCENTIVE) ALT 1 (JUL 92) (NAPS
§252.232-9001) (APPLECABLE TO CLINS 0900, 0902, 1102, 1202, 3000, 3005, 3006, 3008,
3010, 3011, 3013, 3014, 3015, and 3016)

{a) "Invoice” as used in this clause includes contractor requests tor interiin payments using public vouchers (SF-
1034) but does not include contractor requests tor progress payments under fixed price incentive contracts,

(b} The Contractor shall submit invoices and any necessary supporting documentation, in an original and two
coples, to the contract auditor® at the following address:

unless delivery orders are
applicable, in which case invoices will be segregated by individual order and submitied (o the address specified in
the order. In addition, an information copy shall be submitted to the COR, MR, GREG ROPP, MIDS-LVT
INTERNATIONAL PROGRAM OFFICE, PMW 101/159, CODE PMWI101/159-15 (for DLS) or MR, KIRK
RYAN. MID-LVT INFTERNATIONAL PROGRAM OFFICE, PMW 101/159, CODE PMWI101-17 {for
ViaSat). Following verification, the contract auditor® witl forward the invoice 1o the designated payment ollice for
payment in the amount determined o be owing, in accordance with the applicable payment (and fee) clause(s) ol
this contract.

{¢) Invoices requesting interim payments shall be submitied no more than once every two weeks, unless another
time period s specilied in the Payments clause of this contract. For indefinite delivery type contracts, interim
payment invoices shall be submiticd no more than once every two weeks lor cach delivery order. There shall be a
lapse ol no more than 90 calendar days between performance and submission of an interim payment invoice.

G-
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{dy In addition to the information rdentified in the Prompt Payment clause herein, cach invoice shall contain the
following information, as applicable:

(1) Contract line ttem number (CLINY

(2) Subline item number (SLIN)

(3) Accounting Classilication Reference Number (ACRN)

(4) Payment terms

(5) Procuring activity

(6} Date supplics provided or services pertormed

(7) Costs incurred and allowable under the contract

(8) Vessel (e.g.. ship, submarine or other crafl) or system

for which supply/services is provided

{£) A DD Form 250, "Material Inspection and Receiving Report”,

X s required with ¢ach invoice submittal.
_ s required only with the final invoice.
_isnot required,

{f) A Certificate of Performance

shall be provided with cach invoice submittal.
X 1s not required.

{g) The Contractor's final invoice shall be identitied as such. and shall list alt other invoices (il any) previously
tendered under this contract.

(h) Costs of pertormance shall be segregated, accumulated and invoiced w the appropriate ACRN categorics to the
extent possible. When such segregation of costs by ACRN is not possible for mvoices submitted with
CLINS/SLINS with more than on ACRN, an allocation ratio shall be established in the same ratio as the obligations
cited in the accounting data so that costs are allocated on a proportional basis.

(1) When a vendor invoice lor a loreign currency is provided as supporting documentation, the Contractor shall
wdentily the foreign currency and indicate on the vendor invoice the rate of exchange on the date of payment by the
Contractor. The Contractor shall also attach a copy ot the bank drafi or other suitable documents showing the rate of
exchange. The contractor shall provide an English translation 1t the vendor invotce s written in a toreign language.

(CHANGE TO EXISTING CLAUSE)
G-5 DESIGNATION OF PROCUREMENT CONTRACTING OFFICER AND
APPOINTMENT OF ORDERING OFFICER(S)

The Procurcment Contracting OfTicer is listed below and is the sole ordering officer for this contract:

Cammander, Space & Naval Wartare Systems Commuand

4301 Pacilic Highway

Attention: Ms, Melissa L. Hawkins, Code 02-211H, Bldg. OT4, Rm. 10358
San Diego, CA 92110-3127

Phone: {(R5%)537-0346
Facsimile: (619)524-3180
F-mail: melissa hawkinstgnavy.mil

(CHANGE TO EXISTING CLAUSE) (APPLICABILITY)
G-7 PROGRESS PAYMENTS INVOICING INSTRUCTION (APPLICABLE TO CLINS
0001-0801, 1100, 1200, 3001, 3603, 3009, 3012, and 3023)
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All contractor requests for progress payments shall be submitted on Standard Form 1443,

"Contractor’s Request for Progress Payment,” in lieu of an invoice, in accordance with

instructions contained on the reverse side of the Standard Form 1443 to the cognivant administration oltice for
certification of progress payments. Final invoices arce to be submitted in accordance with vouchering and paying
instructions conttained in Section (1.

{CHANGE TO EXISTING CLAUSE)
G-8TYPE OF CONTRACT

The type of contract for this action is as tollows;

Type of Contract
CLIN Contract Type by CLIN Instrument (see DFARS
204.7003(a)3))
0001 through 0706 | Firm-fixed-price [
0800-0801 Firm-fixed-price C
0900, 0901, 0903, Cost-Reimbursement with ixed Fee
0904, D
0902, 0905, 1102, | Cost-Reimbursement with No Fee ’
1202 D
[OGO-1001,1100, Firm-tixed-price
TLOT, 1200, 1201 »
2700-2901 Firm-tixed-price D]
3000 Cost-Plus-Incentive-Fee )
3001 Iirm Fixed Price (B
3002 Not-Separately-Priced 1>
3003-3004 Firm-fixed price 13
3005 ] Cost-Plus-IFixed-Fee [
__?E)O()__“ ) Cost-Plus-Fixed-Fee D
:—ioﬂi,,,,ﬁ,,, | Not Separately Priced 1
3008 o Cosl-Plus-Fixed-Fee 13
3009 - Firm Fixed Price b
30 Cost-Plus-Fixed-Fee o 1) ]
3011 Cost-Plus-Fixed-lec N
3012 Firm Fixed Price D
3013 Cost-Plus-bncentive-lee )
3014 Cost-Plus-I'sxed-tee D
3015 Cost-Plus-Fixed-Fee [y
3016 Cost-Plus-Tixed-Fee D
3017 Nol Separately Priced ()
KK Not SCl-)-Z_I_i'_E_ll:_\,_‘_i).’ Priced D )
3019 | Not Separately Priced 1D
3020 Not Separately Priced 1)
3021 Not Separately Priced D
3022 Not Separately Priced b
3023 Firm Fixed Price )]
| 3024 Not Separately Priced - 13

G-3
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3017 0 1 LOT
3108 0 1 LOT
3019 0 I LOT
3020 0 I LOT
3021 0 1 LOT
3022 0 I LOT
3023 0 I LOT
3024 0 1 LOT

*See Specific Notes 11C & 11D on page B-22 of the contract for Minimum and Maximum limits.

(CHANGE TO EXISTING CLAUSE)
H-3. TYPES OF TASK OR DELIVERY ORDERS (DEC 1999)

The ftollowing types of task or delivery orders may be issued under this contract: (a) Firm-
Fixed-Price under CLINs 0001 through 0706, 1000-1001, 1100, 1101, 1200, 1201, 2700-2901,
3001, 3004, 3009, 3012, 3017%, 3019%, 3023, and 3024%*: (b) Cost-Plus-Fixed-Fee under CLINs
0900G-0901, 3005, 3006, 3008, 3010, 3011, 3014, 3015, 3016, 3021%% and 3022%*; (¢) Cost-
Plus-Incentive-Fee under CLIN 3000, 3002%%* 3007%%* and 3013, ; and (d) Cost-Plus-No-Fee
under CLIN 0902, 1102, and 1202,

*CLINs 3017, 3018, 3019, and 3024 arc not separatcly priced; these CLINs arc included in the
Firm Fixed Price for CLINs 3001, 3009, 3012, and 3023 respectively.

**CLINs 3021 and 3022 are not scparately priced; these CLINs are included in the Cost Plus
Fixed Fee of CLINs 3015 and 3016 respectively.

EEFCLINs 3002, 3007 are not separately priced; these CLINs are included in the Cost-Plus-
Incentive-Fee arrangement of CLIN 3000, CLIN 3020 is not separately priced; this CLIN 1s
included in the Cost-Plus-Incentive-Fee arrangement of CLIN 3013,

CHANGE TO EXISTING CLAUSE (Applicability)
H-4 METHOD OF SELECTION FOR ISSUANCE OF ORDERS (APPLICABLE TO
ALL CLINS EXCEPT THE 3000-SERIES CLINS)

(A) Individual orders exceeding $2,500 shall be placed using one of the following selection
procedures:

(1) The ordering officer may request technical proposals and price proposals trom
cach awardee and makc award(s) to the contractor{s) whose proposal(s), in the judgment
of the ordering oftficer, represents the best value to the government. The contractor 1s
permitted to proposc improvements (e.g., performance, schedule, prices contained in
Section B of this contract) in its quotation. “Best valuc™ 1s defined as the expected
outcome of an acquisition that, in the Government’s estimation, provides the greatest
overall benefit in responsce to the requirement (FAR 2.101).
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(2) The ordering officer may utilize existing contract prices determined in accordance
with clause B-4. The contractor may propose price improvements to clausc B-4 at any
time after contract award.

(B) The Government desires continuous improvements in terminal & spares pricing via updates
to the pricing structure contained in clause B-4. The Government considers a price
improvement to be an updated pricing structure (¢.g., lcarning curve in clause B-4) that
results in a lower, overall MIDS-LVT system LLRU price. [ the contractor proposes terminal
and spares pricing independent of clause B-4, the Government may elect to disregard such
prices even if they may be lower than prices derived from clause B-4. [f determined to be
the best value to the Government, the ordering officer may utilize an ofteror’s higher prices
from an existing clause B-4 or a proposed updated clause B-4.

(C) Regardless of the selection procedures utilized, the ordering officer will consider existing
prices from Scction B (including clause B-4) and any proposcd price improvements to clause
B-4. and may consider any of the following technical factors:

(a) information rcccived from the contractor(s) in responsc to the contracting officer's
request for cost/technical proposals, if requested;

(b} past performance under this contract including all outstanding and previous delivery
orders (including frequency of warranty repairs as well as frequency & expenses of
non-warranty repairs);

(¢) warranty prices;

(d) successful interchangeability with the EMD MIDS-LVT;

(¢} successful demonstration of vendor-to-vendor interchangeability requircments; and

() Proposed Special Test Equipment to meet Government’s required delivery rate(s).

If the ordering officer utilizes sclection procedure (AN 1), the RFP will specity instructions
for submitting a proposal, identify the technical factors that will be used in the evaluation,
along with their relative order of importance, and will state the relative importance of the
tcchnical factors to price. The technical factors in the RFP may not include all of those
identified in paragraph (C) above, and may include other technical factors more appropnate
for the particular requirement.

(D) The ordering officer may clect to not compete the award of any particular order if one or
more of the following conditions cxist:

(1) The agencey need for such supplics or serviees is s0 urgent that providing the

opportunity would result in unacceptable delays;

(b) Only on¢ contractor is capablc of providing such supplics or services at the level
of quality required because the supplics or scrvices are unique or highly specialized;

(c) The order should be issued on a sole-source basis in the interest of economy and
efficiency as a logical follow-on to an order alrcady issucd under the contract,
provided that all awardees were given a fair opportunity to be considered for the
original ordcr;

(d) It is necessary to place an order to satisfy a minimum guarantee; or

H- 5
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{c) If the Government utilizes existing prices in Section B (Clause B-4) provided
such prices were based on adequate price compctition.

CHANGE TO EXISTING CLAUSE (applicability)

H-5. CONTRACT DATA REQUIREMENTS - DELIVERY ORDERS (APPLICABLE
TO CLINS 0002, 0004, 0011, 0152, 0252, 0352, 0452, 0552, 0652, 0701, 0706, 0801, 0901,
0904, 1001, 1101, 1201, 2700, 2801, 2901, 3002, 3007, 3017, 3018, 3019, 3020, 3021, 3022,
and 3024)

The data items shown on the DD 1423, Contract Data Requirements List, or included in the
Statement of Work are either known data requirements or a general description of the data to be
clarified or restated on cach delivery order.

CHANGE TO EXISTING CLAUSE (applicability)

H-7. LIMITATION OF LIABILITY — HIGH-VALUE ITEMS (APPLICABLE TO
CLINS 0001, 0003, 0100, 6200, 0300, 0400, 0500, 0600, MAIN TERMINAL LRUs
REPAIRED UNDER CLINs 0800, CLINs 3000, 3001, and 3013)

In consonance with FAR 46.805(a)(3) and FAR 52.246-24 (“Limitation of Liability — High-
Value ltems™), all Items and Subline ftems deliverabie hercunder are identified as High-Value
ltems.

CHANGE TO EXISTING CLAUSE {(applicability)

H-10. SEGREGATION OF COSTS (AUG 92) (SPAWAR 5252.232-9206) (APPLICABILE
TO CLINs 0900, 0902, 0903, 0905, 1102, 1202, 3000, 3005, 3006, 3008, 3010, 3011, 3013,
3014, 3015, and 3016)

The Contractor agrees to scgregate costs incurred under this contract at the lowest level of
performance, either task or subtask, rather than on a total contract basis, and to submit invoices
reflecting costs incurred at that level. Invoices shall contain summaries of work charged during
the peried covered, as well as overall cumulative summarics by labor category for all work
invoiced to date, by linc item, task or subtask. This requircment shall apply to the contractor and
all European subcontractors identificd in Clause H-58.

Where multiple lines of accounting are present, the ACRN preceding the accounting citation will
be found in Section B and/or Section G of the contract or in the technical direction letter or
delivery order which authorizes work. Payment of Contractor invoicces shall be accomplished
only by charging the ACRN which corresponds to the work invoiced. One (1) copy of each
invoice will be provided to the COR, designated herein, and the PCO at the time of submission
to DCAA.

1~ 6
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CHANGE TO EXISTING CLALUSE (Applicability)

H-11 TRAVEL REIMBURSEMENT, COST CONTRACTS (APPLICABLE TO ALL
COST-TYPE CLINS, BUT NOT APPLICABLE TO TRAVEL, SUBSISTENCE, AND
LODGING COSTS INCURRED BY THE EUROPEAN SUBCONTRACTORS
IDENTIFIED IN CLAUSE H-58)

Costs for travel, subsistence, and lodging shall be reimbursed to the contractor only to the extent
that it is necessary and authorized for performance of the services under this contract,
Retmbursement for the costs of subsistence and lodging shall be considered to be reasonable and
allowablc daily charges as comparcd to the maximum rates set forth in the following:

a. Federal Travel Regulations dated 1 January 1999 preseribed by the General Services
Administration for travel in the contiguous 48 United States:

b. Joint Travel Regulations Volume 2, DoD Civilian Personnel, Appendix A, prescribed
by the Department of Defense for travel in Ataska, Hawaii, The Commonwealth of Puerto Rico,
and the territories and possessions of the United States:

¢. Standardized Regulations, (Government Civilians, Forcign Arcas), Section 925,
“Maximum Travel Per Diem Allowances in Forcign Arcas™ prescribed by the Department of
State, for travel in arcas not covered in (a) and (b) above.

The application of the rates described above would not constitute a reasonable charge (1) when
no lodging costs are incurred: {2) more than one person/employee uses the same room for
lodging; and’or (3) on partial travel days (c.g., day of departure and return). Appropriatc
downward adjustiments from the maximum per diem rates shall be required under these
circumstances.

When authorized. per diem shall be paid by the Contractor to his employees at a rate not to
exceed the prevailing locality per diem rate. Fractional parts of a day shall be pavablc on a
prorated basis for purposes of billing for per diem charges attributed to subsistence on days of
travel. Fractional biiling shall be on a 174, 172, and 3/4 basis.

Reimbursement to the contractor for per diem shall be limited to payments to employees for
authorized per diem, as described above, not to exceed the authorized per diem. The contractor
shall retain supporting documentation for per diem paid to employees as evidence of actual
payments, as required by the “Allowable Cost and Payment” clausce of the contract.

The contractor shall not be paid for travel for contractor personnel who reside in the metropolitan
arca in which the services are being performed. Travel shall not be paid for services performed
at the contractor’s home facility or at any location within a 50 mile driving radius of the
contractor’s home facility.

Travel costs/personnel transportation other than described in the above paragraph, shall be
allowed only to the extent that such transportation is necessary for the performance of scrvices
under the contract.
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The contractor agrees, in the performance of necessary travel, to usc the lowest cost mode
commensurate with the requirements of the mission and in accordance with good traffic
management principles. When it is necessary to usc air or rail travel the contractor agrees to usc
coach, tourist class or similar accommodations to the extent consistent with the sucecsstul and
economical accomplishment of the mission tor which the travel is being performed.
Documentation must be provided to substantiate non-availability of coach or tourist if business
or first class 1s proposed to accomplish travel requirements.

(NEW CLAUSE)

H-11.1 TRAVEL REIMBURSEMENT, COST CONTRACTS (APPLICABLE TO ALL
COST TYPE CLINS FOR TRAVEL, SUBSISTENCE, AND LODGING COSTS
INCURRED BY EUROPEAN SUBCONTRACTORS IDENTIFIED IN CLAUSE H-58)

Costs for travel, subsistence, and lodging shall be retmbursed to the contractor only to the extent
that it is necessary and authorized for performance of the services under this contract.
Reimbursement for the costs of subsistence and lodging shall be considered to be reasonable and
allowable daily charges as compared to the maximum rates set forth in the following:

a. Decret 86-416 du 12 mars 1986 paru au Journal Officiel du 15 mai 1986

b. CIRCULAIRE Number B-2E-22-DU 01 MARS [991

The application of the rates described above would not constitute a rcasonable charge (1) when
no lodging costs arc incurred; (2) more than onc person/employec uses the same room for
lodging; and’or (3) on partiul travel days (e.g., day of departure and rcturn). Appropriate
downward adjustments from the maximum per diem rates shall be required under these
circumstances.

When authorized, per diem shall be paid by the Contractor to his employces at a rate not to
exceed the prevailing locality per diem rate. Fractional parts of a day shall be payable on a
prorated basis for purposes of billing for per diem charges attributed to subsistence on days of
travel. Fractional billing shall be on a 1/4, 1/2, and 3/4 basis.

Reimbursement to the contractor for per diem shall be limited to payments to employces for
authorized per dicm, as described above, not to exceed the authorized per diem. The contractor
shall retain supporting documentation for per diem paid to employces as evidence of actual
payments, as requircd by the “Allowable Cost and Payment” clausc of the contract.

The contractor shall not be paid for travel for contractor personnel who reside in the metropolitan
area in which the services are being performed. Travel shall not be paid for services performed
at the contractor’s home facility or at any location within a 50-mile driving radius of the
contractor’s home facility.

Travel costs/personnel transportation other than described in the above paragraph, shall be
allowed only to the extent that such transportation is necessary for the performance of services
under the contract.
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The contractor agrees, in the performance of necessary travel, to usc the lowest cost mode
commensurate with the requirements of the mission and in accordance with good traffic
management principles. When it is necessary to usc air or rail travel the contractor agrees to use
coach, tourist class or stimilar accommodations to the extent consistent with the successful and
economical accomplishment of the mission for which the travel is being performed.
Nevertheless, the class of service used for travel should not causce a European subcontractor to
breach any of its obligations toward 1ts employccs.

CHANGE TO EXISTING CLAUSE
H-13. 5252.243-9400 AUTHORIZED CHANGES ONLY BY THE CONTRACTING
OFFICER (JAN 1992)

(a) Except as specified in paragraph (b) below, no order, statement, or conduct ot Government
personnel who visit the Contractor’s facilitics or in any other manner communicates with
Contractor personnel during the performance of this contract shall constitute a change under the
Changes clause of this contract.

(b) The Contractor shall not comply with any order, dircction or request of Government
personnel unless it is issued in writing and signed by the Contracting Officer, or 1s pursuant to
specific authority otherwisc included as a part of this contract.

(¢) The Contracting Officer is the only person authorized to approve changes in any of the
requirements of this contract and notwithstanding provisions contained clsewhere in this
contract, the said authority remains solely the Contracting Officer’s. In the event the contractor
effects any change at the direction of any person other than the Contracting Officer, the change
will be considered to have been made without authority and no adjustment will be made in the
contract price to cover any increase in charges incurred as a result thereof. The address and
telephone number of the Contracting Officer is:

NAME Meclissa L. Hawkins
ADDRESS 4301 Pacific Highway

San Dicgo, CA 92110-3127
TELEPHONE (858) 537-0346
E-MAIL melissa hawkins@navy.mil

CHANGE TOQ EXISTING CLAUSE (Applicability)
H-15. AIRWORTHINESS CERTIFICATE (APPLICABLE TO ALL MIDS-LVT(1)s
AND MIDS JTRS DELIVERED UNDER THIS CONTRACT)

(2) The Contractor shall certify that the delivered terminals are safe for intended use. The
certificate shall be based on successtul completion of Contractor testing and analysis. Safe-For-
Intended Use (SFIU)Y tests shall consist of (1) Crash Safety, (2) Random Vibration, (3) Electronic
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Field Radiated Emission (RE02) Test, (4) Power Linc and signal Line Conducted Emission
{CE03) and explosive atmosphere, and (3) TACAN tests *.

* The TACAN tests apply only to European terminals delivered to Germany.

(b) The Contractor shall provide a compicted AFMC Form 3, Component Airworthiness
Certificate, prior to First Article Approval. The AFMC Form 3 is considered "completed" once
the contractor has complcted the necessary testing and analysis and the responsible contractor
system safety engineer/officer’ manager has signed the form. The Government expects o review
the test data and analyses upon which the Contractor bascd the airworthiness certificate.

(¢) The Contractor shall maintain the Terminal’s airworthiness certificate until the period of
performance for the entire contract is completed.

NEW CLAUSE
H-16.1. ELECTROMAGNETIC COMPATIBILITY (EMC) FEATURES APPROVAL
(APPLICABLE TO ALL MIDS JTRS DELIVERED UNBDER THIS CONTRACT)

The Contractor is required to obtain EMC features approval in accordance with the DoD EMC
Features Certification Performance Specitication prior to First Article Approval and to maintain
such approval until the peried of performance for the entire contract is completed. Any waivers
or deviations against the DoD EMC Features Certification Performance Specification shall be
submitted to NTIA via the Do) Certification Authority tor approval. The certification cffort
may require technical interchange mectings with the DoD Certification Authority, currently
designated as PEO C41&S, or with members of their designated EMC Features Certification
execution activity. Accordingly, it is the sole responsibility of the Contractor to determine and to
provide all information, brictings, test procedures, test conduct, test reports and analysis that may
be required to document and obtain certification from the DoD Certification Authority and final
EMC features approval from NTIA.

CHANGE TO EXISTING CLAUSE (Applicability)

H-17. COMMUNICATIONS SECURITY (COMSEC) APPROVAL FOR USE
(APPLICABLE TO ALL MIDS LVTs and MIDS JTRS DELIVERED UNDER THIS
CONTRACT)

The Contractor is required to develop and obtain National Security Agency (NSA) Approval for
Use of the MIDS LVT(!), MIDS LVT(2), and MIDS JTRS together with NSA approval of the
assoclated documentation prior to First Article Approval and to maintain such COMSEC
Approval for Usc until the period of performance for the entire contract is completed. This eftort
will require technical interchange mectings with NSA, or a designated agency.

For all MIDS-LVTs and MIDS JTRSs produced or MIDS-LVT and MIDS JTRS repairs

performed for U.S. requirements, the COMSEC portions of terminals must be manufactured and
integrated in thc U.S. by a U.S. company holding a U.S. COMSEC account.
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Accordingly, it is the sole responsibility of the Contractor to determine and to provide all
information, bricfings, test procedures, test conduct, test reports and analysis that may be
required to document and obtain such approval by NSA. The schedule will not be extended for
reasons related to meeting NSA's requirements. The NSA Program Manager for MIDS can be
reached at (410) 854-6841.

For the purposes of this procurement, the term “COMSEC™ and the term “Telecommunications
Sccurity” shall be considered equivalent,

NEW CLAUSE
H-17.1. SOFTWARE COMMUNICATIONS ARCHITECTURE (SCA)
CERTIFICATION (Applicable to MIDS JTRS)

The Contractor shall provide support to the JTRS Joint Program Office (JPO) and its designated
agencies in performing SCA-compliance testing for certification of the MIDS JTRS and its
components, including waveform applications, radio systems applications, and operational
cnvironment applications. The contractor shall preparc and submit an SCA certification and
demonstration plan as part of the Contractor FAQT test plan (CDRL 1B02Y and test procedurcs
(CDRL JB0O3). The contracror shall demonstratc SCA comphance to the Government prior to
First Article dclivery.

NEW CLAUSE
H-17.2 INFORMATION SECURITY (INFOSEC) CERTIFICATION (APPLICABLE TO
ALL MIDS JTRS DELIVERED UNDER THIS CONTRACT BY THALES)

In addition to the NSA COMSEC approval for use, the Contractor shall identify and implement
the appropriatc organizations and proccdurces necessary to obtain INFOSEC certification of the
Thales MIDS JTRS terminal from SECAN and to maintain the INFOSEC certification through
the production and logistic support activities. Government National INFOSEC verification and
testing organization is:

CELAR
Boite Postale 7
35998 Rennes Armecs

NEW CLAUSE
H-17.3 INFORMATION SECURITY (INFOSEC) CERTIFICATION (APPLICABLE TO
ALL MIDS JTRS DELIVERED UNDER THIS CONTRACT BY MARCONI)

In addition to the NSA COMSEC approval for use, the Contractor shall identify and implement
the appropriate organizations and procedures necessary (o obtain INFOSEC certification of the
Marconi MIDS JTRS terminal from SECAN and to maintain the INFOSEC certification through
the production and logistic support activities. Government National INFOSEC verification and
testing organization is:

RUD INFOSTEC
Via della Pineta Sacchetti, 216

-1}
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00168 Roma
Italy

CHANGE TO EXISTING CLAUSE
H-21 RESTRICTED ACCESS TO COMSEC INFORMATION (Applicable to all CLINs
except the 3000-series CLINs)

(a) The Contractor agrees to obtain written approval from the National Security Agency
(NSA) through the PCO on behalf of the MIDS IPO/PMW 101 before assigning work or
granting access to any foreign national or foreign representative to data related to the following
items/subject matter, whether such data is provided by the Government or generated under this
Contract in accordance with PD Form 254, Contract Security Classification Specification:

1. U-TVB CTIC/DS-101 Hybrid; 4. Cryptographic Keys; and

2. AN/CYZ-10 Data Transfer Device; 5. Related software, interface

3. AN/KOI-18 Paper Tape Recader; spectfications, and interface documents.
(b) For purposcs of this clause, a foreign national 1s anyone who is not a citizen of the United

States. A forcign representative is anyone (regardless of nationality) who is acting as an official,
agent, or cmplovee of (1) a foreign owned/controlled/influenced firm, corporation, or person or
(i) a forcign government. Nothing in this clause is intended to waive any requirement imposed
by any other US Government agency with respect to employment of cither forcign nationals or
foreign representatives or to export control.

{c) The Contract assumes that the NSA through the PCO on behalf of the MIDS IPO/PMW
101 will grant approval for access of the items/subject matter listed m paragraph (a) of

Clause "Restricted Access To COMSEC Information”, as defined herein by the clauses H-25 and
H-26, to the Contractor.

NEW CLAUSE
H-21.1 RESTRICTED ACCESS TO COMSEC INFORMATION (Applicable to the 3000-
series CLINs only)

{a) The Contractor agrees to obtain written approval from the National Security
Agency (NSA) through the PCO on behalf of the Tactical Links IPO - PMW 101/159 before
assigning work or granting access to any foreign national or forcign representative o data related
to the following items/subject matter, whether such data is provided by the Government or
generated under this Contract in accordance with DD Form 254, Contract Sceurity Classification
Specification:

1. U-TVB CTIC/DS-101 Hybrid; 19, Cryptographic Keys; and

2. AN/CYZ-10 Data Transfer Device; 20, E-HVM, MIDS SMP & docs

3. AN/KOI-18 Paper Tape Reader; 21. UIC, TEO, TOC, FSRS

4. AN/KOV-21, COMSEC CCA 22. Key Management Infrastructurc
5. Sccure DTD 2000 System 23. Simple Key Loader

6. Electronic Key Management System 24. AN'KOK-22, Key Processor
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7. AN/KOK-13, Key Processor 25. KGV-11 Crypto Unit

8. KG-40A Crypto Unit 26. KGV-8A/B/C Crypto Unit

9, HAIPE, High Assurancc Internct Protocol Encryption

11 KG-84 Crypto Unit 27.STE & STU-3

[1. KYK-13, Common Fill Device 28. KOI-18, Paper Tape Reader

12. Common Ticr 3 DTD UAS 29, CUAS, Common User App SW
[3. AIM Crypto Device 30. Sierra Crypto Device

14. JCE Crypto Device 31. PSIAM Crypto Device

15. PEIP 1 Crypto Device 32, KIV-21 LLC, Link Level Crypto
16. MIDS/JTRS COMSEC Test docs 33. Crypto Modernization Initiative
17. JTRS COMSEC Spees 34. Key Matenals

18. JTRS Sccurity APIs & SPCls 35. Sutte A & Suite B Algorithms
(b) For purposes of this clause, a foreign national 1s anyone who is not a citizen of the United

States. A foreign representative is anyone (regardless of nationality) who is acting as an official,
agent, or employee of (i) a forcign owned/controlled/influenced firm, corporation, or person or
(i1) a foreign government. Nothing in this clause 1s intended to waive any requirement imposed
by any other US Government agency with respect to employment of cither forcign nationals or
forcign representatives or to cxport control,

(c) The Contract assumes that the NSA through the PCO on behalf of the Tactical Links [PO
— PMW 101/159 will grant approval for access of the items/subject matter histed in paragraph (a)
of Clausc "Restricted Access To COMSEC Information™, as defined herein by the clauses H-25
and H-26, to the Contractor.

CHANGE TO EXISTING CLAUSE (to delete Software from the title and Applicahility)
H-22. DATASOFPWARI ACCESSION LIST (Applicable to all CLINs under the
contract excepft the 3000-series CLINs)

The Data Accession List (DAL) provides a listing of information generated by the Contractor as
required by _Attachment “E” under CDRL "EQ0J."" The Contracting Officer may order
copics of any data, documentation or computer software 1dentified in the DAL, It requested,
clectronic copies of the data shall be made available to the Government on-line via the
Contractor’s Web site or sccure enerypted clectronie file transfer within 5 working days from the
datc of the request. The cost of furnishing such data or software shall be subject to payment
pursuant to DFARS 252.227-7027 (*Dcferred Ordering of Technical Data or Computer
Software™) under Scction 1.

NEW CLAUSE

H-22.1 DATA ACCESSION LIST (Applicable to 3000-series CLINs)

The Data Accesston List (DAL) provides a listing of information gencrated by the Contractor as
required by _Attachment “Y” under CDRL "JCOE."” The Contracting Officer may order
copies of any data, documentation or computer software identified in the DAL, 11 requested,
clectronic copies of the data shall be madc available to the Government on-line via the
Contractor’s Web site or secure encrypted clectronie file transfer within 5 working days from the
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datc of the request. The cost of furnishing such data or software shall be subject to payment
pursuant to DFARS 252.227-7027 (“*Deferred Ordering of Technical Data or Computer
Software”™) under Section L

{(NEW CLAUSE)
H-23.2 FIRST ARTICLE APPROVAL (APPLICABLE TO CLIN 3000)

(a) First Article Approval Criteria. The Government will approve the first articles if all of the
following conditions have been satistied:

(1) The Contractor has submitted the Airworthiness Certification required by Clause H-15
(“Airworthincss Certification™),

{2) The Contractor has submitted the EMC Features Approval required by Clause H-16.1
(“Electromagnetic Compatibility (EMC) Features Approval’™),

(3) The Contractor has submitted the COMSEC Approval for Hse required by Clause H-17
(Communications Sceurity (COMSEC)Y Approval for Use™),

(4) For Thales terminals only, the Contractor has submitied the INFOSEC certification
required by Clause H-17.2.

(5) For Marconi terminals only, the Contractor has submitted the INFOSEC certitication
required by Clause H-17.3.

(6) The Contractor has successfully completed First Article Qualification Testing and
submitted its FAQT Report (CDRL JB04) to the Government.

(7) The contractor’s First Articles submitted to the Government for Government FAQ'T
Testing in accordance with subscction (d) of this clause have successfully passed Government
FAQT testing {sec subparagraph ¢ below).

(8} The contractor has successfully demonstrated SCA compliance (Clause H-17.1).

When the contractor has met the conditions above the Government shall notify the contractor in
writing of the approval, disapproval or conditional approval of the contractor’s First Article and
permission to commence deliverics to the Government. A notice of conditional approval shall state
any further action required of the contractor. A notice of disapproval shall cite reasons for the
disapproval.

The Contractor shall incorporate all modifications required by any conditional approval and correct
any damagc or deterioration resulting from testing . As so modified and correeted the approved first
article shall serve as the approved product bascline for production. All the formal Product Bascline
configuration management requirements for Government oversight shall commence at that time.
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() Disposition of First Articles After First Article Approval.

1) The Contractor shall deliver for Government acceptance via DD250 all MIDS JTRS
first articles. The contractor may usc all of these first articles to conduct FAQT. After FAQT,
the Contractor shall refurbish and retrofit all first article MIDS-JTRS to a functional state
meeting requirements of the contract prior (o delivery to the Government,

{¢) Contractor Testing of First Articles.

(1) At least 60 calendar days before the beginning of the contractor’s first article testing, the
Contractor shall notity the Contracting Officer, in writing, of the time and location of the testing so
that the Government may witncss the tests,

(2) The contractor shall not commence any formal contractor FAQT testing without
Government approval of the contractor’s FAQT test plans and procedures (CDRIL. JB0O2 and JB03).

(3) The Contractor shall submit the First Article Qualification Test report in accordance with
CDRL JB(M4.

(d) Government Testing of First Articles.

(1) The Contractor shall submit 2 US Main and 2 Furopcan Main MIDS JTRS of the
MIDS JTRS terminals under CLIN 3000 to the Government no later than 24 months after the
ctfective date of the delivery order for CLIN 3000 to the following addresses:

For the 2 US and 1 of the 2 European Terminals:
Commanding Officer

Attention: COMSEC Custodian

SPAWAR Systems Center -- San Dicgo

Code DO3531

49590 Lassing Road

Bldg. I, Rm. A206

San Dicgo, CA 92152-6121

COMSEC Account #/UIC

For 1 of the 2 THALES Terminals:

CELAR (for INFOSEC testing)
35998 Rennes Amees
France

For | of the 2 MARCONI Terminals:

RUD INFOSEC

Via della Pineta Sacchcett, 216
00168 Roma

[taly
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(2) The shipping documentation shall contain this contract number and the Lot/Item
Identification. The requirements that the first articles must meet are specified elsewhere in this
contract. The Contractor shall not submit first articles for Government testing until after all
Contractor first article testing has been completed by the Contractor to determine compliance with
said requirements and the first articles have been inspected by the Contract Administration Office.

(3) The Contractor is responsible for providing operating and maintenance instructions,
sparc parts support, repair of the first article during Government first article testing. If first article
tests reveal deviations from contract requirements, the Contractor shall, at the location designated
by the Government, make the required corrections at no change in the contract price.

(4) The Government reserves the right to conduct any additional testing not exceeding the
requirements of this contract if it decms it necessary to ensure that the first articles conform to all
requircments of the contract.

(4)a) Within 60 calendar days after the Government receives the 4 Main MIDS
JTRS terminals for Government FAQT, the Contracting Officer shall notify the Contractor, in
writing, of the successtul completion or unsuccesstul completion of the Government FAQT testing.
However, for every day that a terminal delivered for Government first article testing is unavailable
for that testing duc to terminal malfunctions, the Government shall be entitled to an additional day
to notify the Contractor in writing of the successful completion or unsuccessful completion of the
Government FAQT testing. The notice of successful completion or unsuccesstul completion of the
Government FAQT testing shall not relicve the Contractor from complying with all requirements of
the specifications and all other terms and conditions of this contract. If the Government docs not
notify the Contractor, in writing, of the successful completion or unsuccessful completion of the
Government FAQT testing within sixty calendar days after receipt of the contractors First Articles,
thc Contracting Officer shall, upon timely written request from the Contractor, equitably adjust
under the Changes clause of this contract the delivery or performance dates or the contract price,
and any other contractual term affected by the delay.

(3) If the Government notifies the contractor of an unsuccessful Government FAQT due to
nonconformitics discovered during testing, the Contractor, upon Government request, shall submit
an additional first article for testing.  After each request, the Contractor shall make any necessary
changes, modifications, or repairs to the first article or select another first article for testing. Al
costs related to these tests are to be borne by the Contractor, includmg any and all costs for
additional test following disapproval. The Contractor shall furnish any additional first article to the
Government under the terms and conditions and within the time specified by the Government. The
Government shall act on this first article within the time limit specified in subsection (d)(4) above.
The Government reserves the right to require an cquitable adjustment of the contract price for any
cxtension of the delivery schedule or for any additional costs incurred by the Government.

(¢) Requalification Requirements. . The Government reserves the right to require the Contractor to
re-qualily his product if:( 1) thc Contractor has modified its product, or changed the material or its
manufacturing processes such that, in the opinion of the Government, the validity of the previous
qualification is questionable, or
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(2) it is othcrwisce necessary to determine that the quality of the product is maintained in
conformance with the specification.
Any expenses incurred by the Contractor assoctated with requalification (including but not limited
to regressive testing) shall be borne by the Contractor,

() First Article Manufacturing Requirecments.

(1} The prime contractor shall produce both the US first articles and the US production

quantity at the same facility on the same production finc.

(2} The European integrator shall produce first articles using the samce facility and assembly

line that it intends to use for production.

(3} The first articles shall conform 1n every respect with the requirements set forth for the
production cquipment and shall be manufactured with tools, materials and methods which are the
samg as, or representative of, the tools, materials and methods which will be used to manufacture
the cquipment to be furnished under CLIN 3001.

(4} Acceptance tests on the first articles shall be conducted on STE and its resident software
that is at lcast Y8% complete,

(5) The Government's First Article Approval qualifics the contractor’s product baseline
design (including manufacturing processes), therctore for a contractor to get final First Article
Approval both terminal integrator's, Main and EMF terminal product baseline designs and their
manufacturing processes must be approved by the Government.

{6) Once a contractor's or integrator's Main or EMF terminal is qualified by the Government
all SRUs contained within those terminals are qualificd. Any Main or EMF terminal not
specifically qualified by the Government but consisting entirely of SRUS/LRUs used in an already
qualified terminal 1s also qualificd by the Government, i.¢ if both the US integrator and Europcan
intcgrator's 2-2 transceivers are qualificd by the Government then any combination of those two
integrators 2-2 transceivers in a deliverable terminal shall be considered qualified.

{g) Termination for Default. If the Contractor fails to deliver any first article report on time or
fails to deliver any first article on time the Contractor shall be deemed to have failed to make
delivery within the meaning of the Detault clausc of this contract.

(NEW CLALSE)
H-23.3 FIRST ARTICLE APPROVAL (APPLICABLE TO CLIN 3013)

(a) First Article Approval Criteria, The Government will approve the first articles if all of the
following conditions have been satisficd:

(1) The Contractor has submitted the Airworthiness Certification required by Clausc H-
I3 (“Airworthiness Certification™),

(2) The Contractor has submitted the EMC Features Approval required by Clause H-16.1
(“Electromagnetic Compatibility (EMC) Features Approval™),

(3) The Contractor has submitted the COMSEC Approval for Use required by Clause H-
17 (“Communications Sceurity (COMSEC) Approval for Usc™),
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(4) For Thales terminals only, the Contractor has submitted the INFOSEC certification
required by Clause H-17.2.

(5) For Marconi terminals only, the Contractor has submitted the INFOSEC certification
required by Clause H-17.3.

(6) The Contractor has successfully completed First Article Qualification Testing and
submitted its FAQT Report (CDRL JB(M4) to the Government.

(7) The contractor’s First Articles submitted to the Government for Government FAQT
Testing in accordance with subsection (d) of this clausc have successfully passed Government
FAQT testing (sec subparagraph ¢ below).

(8) The contractor has successtully demonstrated SCA compliance (Clause H-17.1).

When the contractor has met the conditions above the Government shall notify the contractor in
writing of the approval, disapproval or conditional approval of the contractor’s First Article and
permission to commence deliveries to the Government. A notice of conditional approval shall
state any further action required of the contractor. A notice of disapproval shall cite rcasons for
the disapproval.

The Contractor shall incorporate all modifications required by any conditional approval and
correct any damage or deterioration resulting from testing . As so modified and corrected the
approved first article shall serve as the approved product bascline for production.  All the formal
Product Baseline configuration management requirements for Government oversight shall
commenee at that time.

{(b) Disposition of First Articles After First Article Approval.

1) The Contractor shall deliver tor Government acceptance via DD250 all MIDS JTRS
first articles. The contractor may use all of these first articles to conduct FAQT. After FAQT,
the Contractor shall refurbish and retrofit all first article MEDS-JTRS to a functional state
mecting requircments of the contract prior to delivery to the Government.

{c) Contractor Testing of First Articles. _

(1) At least 60} calendar days before the beginning of the contractor’s tirst article testing,
the Contractor shall notify the Contracting Officer, in writing, of the time and location of the
testing so that the Government may witness the tests,

(2) The contractor shall not commence any formal contractor FAQT testing without
Government approval of the contractor’s FAQT test plans and procedures (CDRL JB02 and
JBO3).

(3) The Contractor shall submit the First Article Qualification Test report in accordance
with CDRL JB{4,
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(d)y Government Testing of IFirst Articles.

(1) The Contractor shall submit 1 US Enhanced Modular Functionality (EMF) and 2
Europcan EMF MIDS ITRS of the MIDS JTRS terminals under CLIN 3013 to the Government
no later than 24 months after the cffective date of the delivery order for CLIN 3013 to the
following addresses:

For the | US and | of the 2 European Terminals:
Commanding Otficer

Attention: COMSEC Custodian
SPAWAR Systems Center —- San Diego
Code DO3531

49590 Lassing Road

Bldg. 1, Rm. A206

San Dicgo, CA 92152-6121
COMSEC Account #/UIC

For 1 of the 2 THALES Terminals:

CELAR (for INFOSEC testing)
35998 Rennes Armeces
France

For 1 of the 2 MARCONI Terminals;

RUD INFOSEC

Via della Pincta Sacchetti, 216
00168 Roma

Italy

(2) The shipping documentation shall contain this contract number and the Lot/Item
Identification. The requirements that the first articles must mect are specitied elsewhere in this
contract. The Contractor shall not submit first articles for Government testing until after all
Contractor first article testing has been completed by the Contractor to determine comphiance
with said requirements and the first articles have been inspected by the Contract Administration
Office.

(3) The Contractor is responsible for providing operating and maintecnance instructions, sparc
parts support, repair of the first article during Government first article testing. 1 first article tests
reveal deviations from contract requirements, the Contractor shall, at the location designated by
the Government, make the required corrections at no change in the contract price.

(4) The Government reserves the right to conduct any additional testing not exceeding the

requircments of this contract if it deems it necessary to ensure that the first articles conform (o all
requirements of the contract,
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{4)(a) Within 60 calendar days after the Government receives the 3 EME MIDS
JTRS terminals for Government FAQT, the Contracting Officer shall notify the Contractor, in
writing, of the successful completion or unsuccessful complction of the Government FAQT
testing, However, for cvery day that a terminal delivered for Government first article testing is
unavailable for that testing due to terminal malfunctions, the Government shall be entitled to an
additional day to notify the Contractor in writing of the successtul completion or unsuccessful
completion of the Government FAQT testing. The notice of successtul completion or
unsuccessful completion of the Government FAQT testing shall not rclicve the Contractor from
complying with all requirements of the specitications and all other terms and conditions of this
contract. If the Government does not notify the Contractor, in writing, of the successful
completion or unsuccessful completion of the Government FAQT testing within sixty calendar
days after receipt of the contractors First Articles, the Contracting Officer shall, upon timely
written request from the Contractor, equitably adjust under the Changes clause of this contract
the delivery or performance dates or the contract price, and any other contractual term affected
by the delay.

(5) It the Government notifies the contractor of an unsuccessful Government FAQT duc to
nonconformities discovered during testing, the Contractor, upon Government request, shall
submit an additional first article for testing. After cach request, the Contractor shall make any
necessary changes, modifications, or repairs to the first article or sclect another first article for
testing. All costs related to thesc tests are to be borne by the Contractor, including any and all
costs for additional test following disapproval. The Contractor shall furnish any additional first
article to the Government under the terms and conditions and within the time specified by the
Government. The Government shall act on this first article within the time limit specified in
subscction (d)(4) above. The Government reserves the right to require an equitable adjustment
of the contract price for any extension of the delivery schedule or for any additional costs
incurred by the Government.

(¢) Requalification Requirements. . The Government rescrves the right to require the Contractor
to re-quality his product if:( [} the Contractor has modified its product, or changed the material or
its  manufacturing processcs such that, in the opinion of the Government, the validity of the
previous qualification is questionable, or

(2) 1t is otherwise necessary to determine that the quality of the product 1s maintained in
conformance with the specitication.
Any expenses incurred by the Contractor associated with requalification (including but not
limited to regressive testing) shall be borne by the Contractor.

() First Article Manufacturing Requiremenis.

The prime contractor shall produce both the US first articles and the US production quantity at
the same facility on the same production linc.

The European integrator shall produce first articles using the same facility and assembly line that
it intends to use for production.

(3) The first articles shall conform in cvery respect with the requirements set forth for the
production equipment and shall be manufacturcd with tools, materials and methods which are the
same as, or representative of, the tools, materials and mcthods which will be used to manufacture
the equipment to be furnished under CLIN 3001
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(4) Acceptance tests on the first articles shall be conducted on STE and its resident
software that is at least 98% complete,

(5) The Government's First Article Approval qualifies the contractor’s product baseline
design (including manufacturing processes), therefore for a contractor to get final First Article
Approval both terminal integrator's, Main and EMF terminal product bascline designs and their
manufacturing processes must be approved by the Government.

(6) Once a contractor’s or integrator's Main or EMF terminal is qualified by the
Government all SRUs contained within those terminals arc qualified. Any Main or EMF
terminal not specifically qualified by the Government but consisting entirely of SRUs/LRUs
used i an alrcady qualified terminal is also qualified by the Government, i.¢ if both the US
integrator and Buropean integrator's 2-2 transceivers are qualified by the Government then any
combination of those two integrators 2-2 transceivers in a deliverable terminal shall be
considered qualified.

(g) Termination for Default, If the Coontractor fails to deliver any first article report on time or
fails to dchver any first article on time the Contractor shall be deemed to have failed to make
delivery within the meaning of the Default clausc of this contract.

(CHANGE TO EXISTING CLAUSE)
H-26. 5252.245-9200 GOVERNMENT FURNISHED MATERIAL (JAN 1989)

The Government, via Managemeni Control Activity (MCA) Distribution Code NOOO39, will
furnish to the contractor for use in connection with this contract, only the Government Furnished
Material sct forth below:
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SOURCE | DESCRIPTION QTY DATE DESTINATION | NOTES
PO MIDS CORE I EA 11 MACA. Contractor's Plant | See clauses
Software I EA Updated H.2IL.
MIDS TIO Softwarc | | EA VErsions Version
MIDS ADDSI I EA provided as Description
Software required. Documents
MIDS SIA Software will be
provided
with the
N S U [ T, e e o bOft“'arC
1K I Encryption Device | 2 EA 6 MACA Contractor’s Plant | Sce Clausc
H21.
NSA U-TVB CTIC/DS- I pcr SMP | 8 months after | Contractor's Plant | If less than
101 Hybrid SRU cffective date 100 SMP
ordered, of each SRUs are
plus 2 praduction ordered,
spares for | order then an
every 1 additional 2
SMP spares
SRUs should be
ordered. o | provided.
PO (JTRS | SINCGARS/ESIP 1 EA 6 MADO Contractor’s Plant | Design
JPO) Waveform (WFE) document
Link 16 WF 1 EA 6 MADO and source
Have Quick WF I EA * code will be
UHF DAMA WF I EA * provided “as
EPLRS WF 1 EA * is”
WNW WFE 1 EA *

*As applicable, these waveforms will be provided to the contractor upon award of any delivery
order(s) for CLIN 3008.
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SOURCE | DESCRIPTION QTY DATE DESTINATION | NOTES
IPO (JTRS | CF Applications (CF) | | EA 4 MADO Contractor’s Plant | Design
1PO) SPCI document

Radio Devices (RD) | BEA 4 MADO and source

SPCI code will be

Radio Services (RS) 1 EA 4 MADO provided “as

SPCI is”

Radio Security I EA 4 MADO

Services (RSS) SPCI

Red Switch Policy 1 EA 4 MADO

SPCI

Cryptographic | EA 4 MADO

Subsystem

Applications SPCI

Software Loader I EA 4 MADO

Verifer (SLYV)

Application SPCI

JTRS WNW Network | 1 EA 4 MADO

Manager (JWNW)

SPCI

clause at FAR 52.245-2 “Government Property (Fixed Price Contracts)” shall apply.

Only the maternial listed above in the quantitics shown will be furnished by the
Government notwithstanding any provisions of the specification(s) to the contrary. Government
Furnished Material will be delivered, all transportation charges paid, to the cognizant contract
administration office specified herein, in care of the contractor’s plant. If the Government
determines that such softwarce does not successtully operate on the MIDS EMD LVT, then the

{(NEW CLALSE)
H-26.1 RELEASE OF GOVERNMENT FURNISHED MATERIAL

If required for performance of work under the contract, the contractor shall relecase Government
Furnished Material identified in H-26 as soon as possible to the Europcan Subcontractors
identificd in Clause H-58 as long as the contractor has followed the requirements of the
International Traffic and Arms Regulations (ITAR).

UPDATE TO EXISTING CLAUSE

H-31.1 WAIVER AND RELEASE FROM CLAIMS RELATED TO THE MIDS JTRS
FUNCTIONAL AND ALLOCATED BASELINE

(a) Delivery Order No. 0020 (DLS), 0033 (Euromids), and D.O. 0027 (ViaSat) issucd
under this contract required the Contractor to develop the MIDS/JTRS Functional and Allocated
Basclines (i.e., CDRL FOOK entitled “Program-Unique Specification Documents,” and subtitled
“Performance Specification System Specification;” CDRIL EOOL entitled “*System/Scgment
Interface Control Specification, and subtitled “MIDS JTR Platform Interfaces;” CDRL EOOM
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cntitled “Program Unique Specification Documents,” and subtitled “Performance Spectfication
ftem Spccification;” CDRL EOON entitled “Softwarc Requirements Specification (SRS),” CDRL
EOOP entitled “Interface Requirements Specification (IRS);” and CDRL EO0Q entitled “Interface
Control Document (ICD),” and subtitled “Configuration ltem [CD;” CDRI. EOOR entitled
“Software Development Plan;™ and CDRL EQOS entitled “Program Unique Specitication
Documents™ and subtitled “Performance Specification Item Specification™). The Government
anticipates that it will issuc a delivery order under CLIN 3000 of this contract that will require
the Contractor to usc those CDRLs in performing that/those delivery orders. Accordingly, the
Contractor agrees that it, its subcontractors, successors, and assignees shall not be entitled to an
cquitable adjustment of the price, delivery schedule, or any other provision of this contract for
any nonconformity, unsuitability, or defects of any kind contained in CDRLs EOOK, EOOL,
EOOM, EOON, EOOP, EOOQ, FEOOR and EGOS dclivered to the Government under delivery order
(0020 (DLS), 0033 (Euromids), and D.O. 0027 (ViaSat).

(b) In addition, the Contractor for itsclf, its subcontractors. its successors, and assignees,
hercby remises, releases, and forever discharges the Government, its officers, agents, and
cmployees from any and all entitlement of the Contractor to changes to the price, delivery
schedule, or both, for any nonconforming, unsuitable, or defective data of any kind contained in
CDRLs EOOK, EOOL, EOOM, BOON. EOOP, EOOQ, EOOR and EOOS. This relcase covers all costs
that may bc incurred by the Contractor as a result of such alleged defects, errors, omissions, or
nonconformitics (including but not limited to labor, material, overhead, G& A, profit, interest,
and proposal preparation expenscs) whether or not such costs are known or unknown or
foresecable or unforesecable to cither or both of the partics as of the effective date of the contract
modification that incorporates this clause, without regard to whether such costs were, or are,
incurred before or after the date of said events, actions or omissions, or after the cffective date of
the contract modification that incorporates thus clause, and whether or not such costs have been
discussed with, or for any rcason reserved for future discussion with the Government or made the
basis for other assertion of claims. This release by the Contractor includes but is not imited to,
any and all delay (divect and cumulative) and the costs thereof, all costs of dislocations,
disruptions (local and cumulative), accclerations (dircet and cumulative), proposal preparation
and efficiencies in performance, and all overhead costs (including but not limited to unabsorbed
overhead) regardless of whether any such costs arc or were caused directly by, indirectly by,
cumulatively by or in consequence of the impact of alleged defects, errors, omissions, or
nonconformities in CDRLs EOOK, LOOL, EOOM, EOON, EOOP, E00Q, EOOR and EOOS.

(¢} The rights granted to the Government under this clause arc in addition to, and do not
affects its rights under any other provisions of this contract, including but not limited to, FAR §
52.245-19 (Government Property Furnished “As IsSTHAPR 1984) and DFARS § 252.2246-7001
(Warranty of Data)(DEC 1991},

LUPDATE TO EXISTING CLAUSE (Applicability)

H-38. DELIVERY ORDER LIMITATIONS OF COST/FUNDS (APPLICABLE TO
CLINs 0900-0902, 1102, 1202, 3000, 3005, 3006, 3008, 3010, 3011, 3013, 3014, 3015, and
3016)

In accordance with the FAR Clause 32.232-2(), “Limitation of Cost,” or 52.232-22 “Limitation
of Funds,” the Government shall not be obligated to reimburse the Contractor for work
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performed, items delivered, or any costs incurred under orders issued under the resultant
contract, except as authorized by the contracting officer.

The cost factors utilized in determining the estimated costs under any order placed hercunder
shall be the applicable rates current at the time of issuance of the task or delivery order, not to
exceed, however, any ceilings cstablished by the terms of this contract,

[t at any time 75% of cither the estimated cost or estimated level of effort spectfied in the task or
detivery order is reached and it appears that additional funds and’or level of effort is required to
complete performance, the Contractor shall promptly notify the Ordering Officer in writing.
Such notification shall include the cost and level of effort expended and that which will be
required to complete performance. The Government shall have the right to modity the task or
delivery order accordingly.

[t the Contractor cxceeds the estimated costs authorized by task or delivery order placed
hereunder, the Government will be responsible only for reimbursement of the cost and payment
of fee in an amount up to that established by the task or delivery order.

The total amount of all task or dclivery orders issucd shall not exceed the estimated costs and
fixed fee or level of effort set forth in this contract.

NEW CLAUSE (Applicability))
H-41.1 ACCESS TO GOVERNMENT TEST FACILITIES (Applicable to 3000-series
CLINs)

(a) Space and Naval Warfarc Systems Center San Dicgo (SPAWARSYSCEN-SD) Systems
Intcgration Facility (SIF) is the designated facility for US Government First Article Qualification
Test (FAQT).

(b) Prior to complction of contractor FAQT, the Government will permit two periods in the SIF
for cach manufacturer to support verifications that manufacturers may want to conduct in the
SIF. Each of the optional test periods shall not exceed a total of 40 SIF operating hours. SIF
opcrating hours are defined as any time the SIF test bed is in use, including remole aceess.

(¢) Written objectives and scheduling requests for the usc of the SIF shall be submitted to the SIF
Test Dircctor at least two weeks in advance of proposed activitics. Contact 1-619-353-4986( Mr.
Dave Roth) or send requests to ctbsched(@spawar.navy mil.

(d) All visitors to SPAWARSYSCEN are required to submit visit requests. Degree of access
required 18 NATO Secret. Request for after-hours-access is also reccommended. Information for
visitor requests Is available at the following website: http://www.spawar.navy.mil/sandicgo

{¢) SPAWAR and CELAR arc the designated fucilitics for Government First Article
Qualification Test {FAQT) of Thales terminals. SPAW AR and TBD* are the designated facility

for Government FAQT of Marconi terminals,

* The Italian test facility will be determined at time of contract award.
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(f) Prior to complection of contractor FAQT, the Government will permit two periods in the
CELAR for cach

manufacturer to support verifications that manufacturers may want to conduct in the CELAR.
Each of thc

optional test periods shall not exceed a total of 40 CELLAR operating hours. CELAR opcrating
hours are defined as

any time the CELAR test bed 1s in use, including remote access.

(g) Written objectives and scheduling requests for the use of the CELAR shall be submitted to
the CELAR Test Director at least two weeks in advance of proposced activities. Contact XXX or
send request to CELAR at;

Annec Maric Pinel
Teclephone: 33-29-94-29188

{h} All visitors to CELLAR are required to submit visit requests. Degree of access required is
NATO Secret. Request for after-hours-access 1s also recommended.

(CHANGE TQ EXISTING CLAUSE {Applicability}))
H-44 ASSOCIATE CONTRACTOR AGREEMENT (ACA) (Applicable to all CLINs
except the 3000-series CLINSs)

The offeror shall enter into an associate contractor agrecement with R S i1
in for cach), a MIDS LVT ({ )& (2)) U.S. Production contractor. The offcror shall ensure that
the ACA remains in effect through the period of performance of this contract, which will include
the periods of performance for any and all options exerciscd. Although the Government will
attempt to facilitate the cxchange of information, the Contractors shall be solely responsible for
obtaining and providing all information necessary to successfully perform the requirements of
the contract. This ACA shall at a minimum but not limited to, includc the following
requirements:

¢ Vendor to Vendor interchangeability as defined in Seetion -2

e Joint Interchangeability Plan

e Statement of Work (SOW) for First Article Qualifications as defined in Paragraph
34

e Statement of Work for Production as defined in Paragraph 3.11. and 3.9

¢ Statement of Work for Non-Recurring Engincering as defined in paragraph 3.1.2

o Statement of Work for Configuration and Data Management as defined in Paragraphs
3.1,323.6and 3.2.3.7.

s  MIDS Configuration and Data Management Intcgrated Process/Product Tecam (IPPT)
functions

e MIDS Configuration and Data Management Interface Control Working Group
(ICW(Ohtunctions
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The ACA shall be executed and dcelivered to the Procurement Contracting Officer (PCO) within
30 calendar days after award of the letter contract.  Any subscquent modifications to the ACA
shall be submitted to the PCO within 30 calendar after execution. Exccution of this requirement
shall be considered a “matcrial requirement” of the contract within the meaning of FAR Clause
52.232-16, “Progress Payment” mcorporated by reference under Scction 1 of this contract. In the
cvent that a copy of the ACA is not provided to the PCO within 30 calendar days after award of
this letter contract the PCO shall reduce or suspend progress payments for both Contractors as a
result of the offcror’s fature to comply with this material requirement.

(NEW CLAUSE)
H-44.1 ASSOCIATE CONTRACTOR CLAUSE FOR MIDS-JTRS ACTIVITIES
(Applicable to the 3000-series CLINSs)

The MIDS JTRS primc contractors (DLS, ViaSat) shall enter into an associate contractor
agreement which shall include as signatorics the following Furopean contractors: Thales, Indra,
Marconi and EADS. The contractor shall ensure that the ACA remains in cffect through the
period of performance of the MIDS-JTRS delivery order(s). Although the Government will
attempt to facilitate the exchange of information, the contractor shall be solely responsible for
obtaining and providing all information necessary to successfully perform the requirements of
the contract. The ACA shall at a minimum include the following requirements:

e  Multi-Vendor to Vendor interchangeability as defined in Section C-2.1 and in the MIDS-
JTRS Phasc 2B dclivery order Statement of Work.

e Decvelopment, design and configuration management of the MIDS-JTRS as defined in the
MIDS-JTRS Phase 2B dclivery order, including the submittal of joint CDRLs when
required.

¢ Participation, as required in the MIDS-JTRS Phase 2B delivery order, in the Technical
Working Group (TWG), Problem Review Board (PRB) and Interface Control Working
Group (ICWG).

The ACA shall be executed and delivered to the Procurement Contracting Officer (PCO) within
60 calendar days after award of the MIDS-JTRS Phasc 2B delivery order.  Any subsequent
modifications to the ACA shall be submiited to the PCO within 30 calendar days after exccution.

(NEW CLAUSE)
H-349 REIMBURSEMENTS UNDER COST REIMBURSEMENT OR TIME-AND-
MATERIAL OR LABOR-HOUR CONTRACTS (MAR 2000)

(a) Office Equipment
The costs for acquisttion, usage or rental of General Purposc Office Equipment including, but not

limited to, typewriters, word processing machines, computers. computcr time, printers,
reprographic and xerographic copying machines, telecopiers, telephone equipment, and postage
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machines are considered overhead expenses and shall not be directly reimbursable under this
contract. Such costs shall be included in the hourly rates payable under paragraph (a)( 1) of the
FAR 52.232-7 “Payments uader Time-and-Material and Labor-Hour Contracts™ clause, if this is
a time-and-material or labor-hour contract. These overhead expenses will be reimbursed to the
contractor as indirect costs under the FAR 52.216-7 “*Allowable Cost and Payment™ clause, if
this is a cost-rcimbursement contract.

(b) Overtime

Ovcertime 1s contemplated only on an emergency basts. However, if the need for overtime ariscs,
such overtime shall not be worked without written authorization from the Contracting Officer.

(c) Overtime/Holiday Rate

(1) Overtime is defined as time worked in one workweek in excess of 40 hours in such
workweek. Holiday time s defined as any time worked on a tegal Federal Holiday. Lcgal
Federal holidays for the purposc of this contract arc listed below:

New Year’s Day

Martin Luther King's Birthday
Washington’s Birthday
Memorial Day

[ndependence Day

Labor Day

Columbus Day

Veteran’s Day

Thanksgiving Day

Christmas Day

(2) Overtime and/or holiday work may be worked by the Contractor only to the extent it
is specifically authorized in writing, by the ordering activity on individual orders placed under
the contract. No additional hours of overtime may be worked without additional written
authorization.

(3) Unless the contractor states otherwise in contractor’s proposal it will be deemed that
the contractor shall observe the same holidays as the Government and shall otherwise be open
for business Monday through Friday during the performance of the contract.

(d) Expendable Material

Expendable materials, such as clerical supplics and materials which are considered to be a
normal cost of doing business, arc considered to be overhead cxpenses and must be included in
hourly abor rates shown in Section B and payable under paragraph (a)(!) of the FAR 52.232-7

“Payments under Time-and-Material and Labor-Hour Contracts™ clause. They shall not be billed
as a separate material cost.

(f) Other Material
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Matcrial, other than expendable material, shall be furnished pursuant to specific authorization in
a task/delivery order issued under this contract. The contractor will be required to support all
material costs claimed by submission of paid subcontractor invoices. Contractor will be
reimbursed at the contractor’s cost less any applicable discount, plus material handling costs, if
any, are specified in Scction B of this contract. Material handling charge shall be shown in
Section B only if the contractor’s accounting system scgregates that particular cost.

(NEW CLAUSE)

H-354 PROCEDURES FOR ISSUING ORDERS (DEC 1999) (Applicable to 3000-series
CLINs)

(a} Ordering. This 1s an indcfinite quantity/indefinite delivery contract for the design,
devetopment, qualification, fabrication, assembly, acceptance testing, and delivery of MIDS
JTRS. Ordering for any other customer is prohibited without authority of the Contracting
Ofticer or his‘her representative. All orders issued hereunder are subject to the terms and
conditions of this contract. This contract shall control in the event of conflict with any order.
When mailed, a delivery/task order shall be “issued™ for purposc of this contract at the time the
Government deposits the order in the mail, or, if transmitted by other mcans, when physically
delivered to the contractor. Supplics or services to be furnished under this contract shall be
furnished by the issuance of delivery/task orders on DD Form 1155, Orders shall be placed by
the Contracting Officer or his/her representative. Delivery task orders shall contain the
information in paragraph (b) below:

{b} Ordering Procedures.

(1) Delivery/task orders issued shall include, but not be limited to, the following
information:

(a) Date of Order

(b) Contract, order numbcr and requisition number

(¢) Appropriation and accounting data

(d) Description of the services to be performed

(¢) Description of end item(s) to be delivered

{1 DD Form 254 (Contract Sccurity Classification Specification), if applicable

{g) DD Form 1423 (Contract Data Requirements List), if data to be delivered
undcer the order is not listed on the DD Form 1423 includcd in this contract

{h) Exact placc of pickup and delivery

{1} The mspecting and aceepting codes (as applicable)

{1) Pcriod of time in which the services are to be performed

{k) For cach applicablc labor catcgory, cstimated number of labor hours required
to perform the order

(1) The estimated cost plus fixed fec or ceifing price for the order

(m) List of Government-furnished material and the estimated value thercof, if
applicable

(n} Delivery date
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(¢) Modification of Delivery/Tusk Orders. Delivery/Task orders may be modified by the
ordering officer. Modifications to delivery/task orders shall include the information set forth in
paragraph (b) above, as applicable. Dclivery/Task orders may be modificd orally by the ordering
officers in emergency circumstances. Oral modifications shall be confirmed by issuance of a
written modification within two working days from the time of the oral communication
moditying the order. The Contractor shall acknowledge receipt of any delivery/task order within
one working day after receipt therecot.

{d) The cost plus fixed fec or ceiling amount for each delivery/task order will be the ceiling price
stated thercin and may not be mcreased except when authorized by a modification to the
delivery/task order.

(¢) Unilaieral Orders. Dclivery/Task orders under this contract will ordinarily be issued after
both partics agree on all terms, If the parties fail to agree, the Ordering Officer may require the
contractor to perform and any disagreement shall be deemed a dispute within the meaning of the
“Disputes”™ clause.

NEW CLAUSE
H-53. 5252.215-9210 INCORPORATION OF REPRESENTATIONS AND
CERTIFICATIONS BY REFERENCE (NOV 1991)

All representations and certifications and other written statements made by the contractor in
responsc to Scction K of the solicitation or at the request of the contracting officer which arc
incident to the award of the contract or modification of this contract, arc hereby incorporated by
reference with the same force and effect as if they were given in full text,

NEW CLALSE
H-54. 5252.227-9402 QUALIFIED U.S. CONTRACTORS FOR EXPORT-
CONTROLLED TECHNICAL DATA (JAN 1992)

(a) By Department of Detense (DoD} Directive 5230.25 (hereinafter referred to as “the
Dircetive”), a program was cstablished to allow Qualified U.S. Contractors to obtain export-
controlled technical data under certain conditions. A “Quahfied U.S. Contractor” is a private
individual or enterprise (hereinafter described as a U.S. Contractor™) that, in accordance with
procedures established by the Under Seerctary of Defense for Rescarch and Engincering,
certifics, as a condition of obtaining export-controlled technical data subject to the Directive
from the Department of Detfense, that:

(1) The individual who will act as rccipient of the export-controlled technical data on
behalf of the U.S. contract i1s a U.S. citizen or a person admitted lawfully into the United States
for permanent residence and is located in the United States.

(2} Such data are needed to bid or perform on a contract with the Department of Defense,
or other U.S. Government azency, or for other legitimate business purposes in which the U.S.
contractor is engaged, or plans to engage. The purposc for which the data is needed shall be
described sufficiently in such certification to pernut an cvaluation of whether subsequent
requests for data are related properly to such business purpose.

{3) The U.S. contractor acknowledges its responsibilitics under U.S. export control laws
and regulations (including the license prior to the release of technical data within the United
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States) and agrees that it will not disseminate any export-controlled technical data subject to the
Directive in a manncr that would violate applicable export controt laws and regulations.

{4) The U.S. contractor also agrees that, unless dissemination is permitted by the
Directive, it will not provide access to export-controlled technical data subject to the Directive to
persons other than its cmployees or persons acting on its behalf, without the permission of the
DoD component that provided the technical data.

(5) To the best of its knowledge and beliel, the U.S. contractor knows of no person
employed by it, or acting on its behalf, who will have access to such data, who is debarred,
suspended or otherwise ineligible to perform under U.S. Government contracts; or has violated
U.S. export control laws or a certification previously made to the Department of Defense under
the provisions of the Directive.

(b) Private individuals or enterprises are certified as Qualified U.S. Contractors by submitting a
DD Form 2345 (attached hereto) to Commander, Defense Logistics Services Center (DLSC),
ATTN: DLSC-FEB, Federal Center, Battle Creck, Michigan 49017-3084.

{¢) Canadian contractors may be qualified in accordance with the Directive for technical data that
do not require a license for export to Canada under section 125,12 of the International Traffic in
Arms Regulations and sections 379.4(d) and 379.5(c) of the Export Administration Regulations,
by submitting an equivalent certification to the DLSC.

NEW CLAUSE
H-55. WAIVER AND RELEASE OF DEFECTIVE TECHNICAL DATA PACKAGE
CLAIMS

{a} CLIN 3002 rcquires the Contractor to deliver to the Government various items of
technical data and computer software listed in Exhibit “J” to this contract. The Government
intends to usc that technical data and computer software for follow-on acquisitions for MIDS
JTRS and MIDS JTRS RPS Adapter LLRUs. Accordingly, if the Contractor is awarded a follow-
on contract for MIDS JTRS or MIDS JTRS RPS Adapter LRUs, the Contractor agrees that it
shall not submit any claim or request for equitable adjustment of the price, delivery schedule, or
both, under any such follow-on contract based upon any alleged defects, errors, omissions, or
nonconformities in CDRLs JCOG.

(b) Except as otherwise stated in paragraph (a) above, the Contractor for itself, its
successors, and assignees, hereby remisces, releascs, and forever discharges the Government, its
officers, agents, and employces trom any and all entitlement of the Contractor to changes to the
price, delivery schedule, or both, of any follow-on acquisitions for MIDS JTRS arising out of or
relating to any alleged defects, crrors, omissions, or nonconformities in CDR1s 1C0G delivered
under this contract. This release covers all costs that may be incurred by the Contractor as a
result of such alleged defects, errors, omissions, or nonconformities (including but not limited to
labor, material, overhcad, G&A, profit, interest, and proposal preparation expenses) whether or
not such costs are known or unknown or foreseeable or unforesccable to cither or both of the
parties as of the effective date of this contract modification, without regard to whether such costs
were, or arc, incurred before or after the date of said events. actions or omissions, or after the
cffective date of this contract modification, and whether or not such costs have been discussed
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with, or for any rcason reserved for future discussion with the Government or made the basis for
other assertion of claims. This relcase by the Contractor includes but is not limited to, any and
all delay (direct and cumulative) and the costs thereof, all costs of dislocations, disruptions (local
and cumulative), accelerations (direct and cumulative), proposal preparation and cfficiencies in
performance, and all overhead costs (including but not limited to unabsorbed overhead)
regardless of whether any such costs are or were caused directly by, indirectly by, cumulatively
by or in conscquence of the impact of alleged defects, crrors, omissions, or nonconformities in
CDRL JCOG.

(¢) The rights granted to the Government under this clausc are in addition to, and do not
affects its rights under any other provisions of this contract, including but not limited to, FAR §
52.245-19 (Government Property Furnished “As IS")APR 1984} and DFARS § 252.2246-7001
(Warranty of Data)}( DEC 1991).

{(NEW CLAUSE)
H-56. CONTRACTOR VERIFICATION OF APPROVAL OF COMMON PRODUCT
BASELINE FOR RELEASE TO MANUFACTURING

The contractor shall certity in writing to the Government that it has approved the common
Product Baseline suitable for releasce to its manufacturing organization. This certification shall
be provided to the Government when the last of the Product Bascline is approved for release to
manufacturing (in the event that the releasce is done in a progressive manner).  This certification
shall document to the Government that the contractor has, in conjunction with all other
participating contractors, relcased a Product Bascline to its manufacturing group that it agrees 1s
complete and at an acceptable level of detail to initiate production. This certification shall be
signed by DLS, ViaSat, Indra, Thales, Marconi and EADS and shall be included as part of the
CDR exit criteria.

(NEW CLAUSE)
H-57. LIMITED RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS
INFORMATION (NOV 2003)

(a) Definition.

“Confidential business information.” as used in this clausc, is defined as all forms and types of
financial, business, scientific, technical, cconomic, or engineering information, including
patterns, plans, compilations, program devices, formulas, designs, prototypes, methods,
techniques, processes, procedures, programs, or codes, whether tangible or intangible, and
whether or how stored, compiled, or memorialized physically, electronically, graphically,
photographically, or in writing if -- (1) the owner thereof has taken rcasonable measures to keep
such information secret, and (2) the information derives independent cconomic value, actual or
potential from not being generally known to, and not being readily ascertainable through proper
means by, the public. Confidential business information may include technical data as that term
is defined in DFARS §§ 252.227-7013(a)(14), 252.227-7015(a)(4), and 252.227-7018(a)(19). It
may also include computer software as that term is defined in DFARS §§ 252.227-7014(af4)
and 252.227-7018(a)(4).
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(b) The Space and Naval Warfare Systems Command (SPAW AR) may release to individuals
cmployed by SPAWAR support contractors and their subcontractors confidential business
information submittcd by the contractor or its subcontractors pursuant to the provisions of this
contract. Business information that would ordinarily be entitied to confidential treatment may be
included in the information released to these individuals. Accordingly, by submission of a
proposal or execution of this contract, the offeror or contractor and its subcontractors consent to
a timited release of its confidential business information.

(c) Circumstances where SPAWAR may release the contractor’s or subcontractors™ confidential
business information include the following:

(1) To other SPAW AR contractors and subcontractors, and their employees tasked with
assisting SPAWAR in handling and processing information and documents in the administration
of SPAWAR contracts, such as filc room management and contract closcout,

(2) To SPAWAR contractors and subcontractors, and their cmployvees tasked with
assisting SPAW AR in accounting support s¢rvices, including access to cost-reimbursement
vouchers.

(d) SPAWAR recognizes its obligation to protect the contractor and its subcontractors from
competitive harm that could result from the relcase of such information. SPAWAR will permit
the limited release of confidential business information under paragraphs (¢)(1) and (¢X2) only
under the following conditions:

(1Y SPAWAR determines that access is required by other SPAW AR contractors and their
subcontractors to perform the tasks described in paragraphs (¢)(1) and (¢)(2),

(2) Access to confidential business information is restricted to individuals with a bona
fide need to posscss,

(3) Contractors, their subcontractors, and their employees who are granted access to
confidential business information have signed an appropriate non-disclosure agreement requiring
them to provide the same level of protection to confidential business information that would be
provided by SPAWAR employees,

(4) Contractors and their subcontractors having access to confidential business
information have agreed under their contract or a separate corporate non-disciosure agreement to
provide the samc level of protection to confidential business information that would be provided
by SPAWAR cmployccs, and

(5) SPAWAR contractors and their subcontractors performing the tasks described in
paragraphs (¢)(1) or (c)(2} have agreed under their contract or a scparate non-disclosure
agreement to not use confidential business information for any purposc other than performing the
tasks deseribed in paragraphs (c)( 1) and (¢)(2).

{c) SPAWAR’s responsibilitics under the Freedom of Information Act are not aftected by this
clause,

() If SPAWAR satisfies the conditions listed in paragraph (d), the contractor and 1ts
subcontractors agree to indemnify and hold harmless the Government, 1ts agents, and employees
from every claim or liability, including attorncys fees, court costs, and cxpenscs, arising out of,
or in any way related to, the misuse or unauthorized modification, reproduction, release, display,
or disclosurc of confidential business information provided by the contractor to the Government.
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(g} The contractor agrees to include, and require inclusion of, this ¢lausc in all subcontracts at
any tier that requires the furnishing of confidential business information.

(NEW CLAUSE)
H-58 REQUIRED SUBCONTRACTING ARRANGEMENTS (APPLICABLE TO MIDS
JTRS)

The MIDS International Program Office requires that the MIDS JTRS design, development, and
qualification program be conducted on a collaborative basis by cach of the participating nations’
designated national contractors. To that end, cach of the prime U.S. contractors must subcontract
with onc of the following “Integrator” industrics:

e [rance: Thales Communications (“Integrator™)
e ltaly: Marconi Sclenia Communications (“Integrator”)

The prime U.S. contractors must cach subcontract with a different Europcan integrator. At a
minimum, the role of the Europcan “integrator” will be o assemble and qualify terminals at a
Europcan facility for delivery to the European nations,

Additionally, the following European companics must be included as a subcontractor under one
or more of the prime U.S. contracts:

e  Spain: Indra Sistcmas S_A.
e (Germany: EADS Deutschland GmbH

(NEW CLAUSE)
H-59 REFERENCE CURRENCY AND FIXED RATES OF CURRENCY EXCHANGE
(APPLICABLE TO MIDS JTRS)

Throughout the term of this Contract and only for the exclusive purposcs of this Contract, a
single currency {Reference Currency) and onc fixed rate of currency exchange will be used to
cstablish the cost basts of the Program.

The Reference Currency, expressed as equivalent contract dollars (US), generates parity values
or reference values for the other participating currency (the Europcan curo) when related to fixed
exchange rates (e.g., to establish and maintain contract cost).

The fixed rate of currency exchange between the US Dollar and the European Euro is derived
from the daily rate published in The Wall Street Jowurnal on the date that the Request For
Proposal (RFP) was issued, i.e., 20 November 2003:

(1L.8485€ = $1.00 (US)
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(NEW CLALUSE)
H-60 COST ACCOUNTING STANDARDS - MODIFIED COVERAGE (APPLICABLE
TO MIDS JTRS)

Pursuant to FAR 30.201 and 48 CFR Chapter 99 Subpart 9903.201-2(¢), foreign concerns which
are a party to, or a subcontractor of, this Contract arc cxempt from all Cost Accounting Standards
{CAS) requirements other than 48 CFR Chapter 99 Subpart 9904.401 (Consistency in
Estimating, Accumulating, and Reporting Costs) and 48 CFR Chapter 99 Subpart 9904.402
{Consistency in Allocating Costs Incurred for the Same Purpose.)”
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252.22‘) 7()()2
252.229-7005
252.229-70006

252.229-7007

252.231-7000
252.232-7002

252.232-7004
252.232-7008
232.233-7001
252.234-7001
252.235-70:03
252.242-7000
252.242-7004
252.243-7001
252.243-7002
252 244-7000
252.245-7001
252.246-7000

252.246-7001

252.249-7002

252.251-7000

Customs Exemptions (Germany)
Tax Exemptions (Italy)

Tax Exemptions (Spain)

Value Added Tax Lixclusion

(United Kingdom)

Verification ol United States Receipt
ol Goods

Supplemental Cost Principles
Progress Payments for Foreign

Sales Acquisitions

DOD Progress Payment Rates
Assignmient of Claims (Overscas)
Choice of Law {Overscas)

Earned Value Management System
Frequency Authorization
Postaward Conference

Material Management & Accounting System

Pricing ol Contract Moditications
Requests [or Equitable Adjustment

Subcontracts for Commercial ltems and
Commercial Components (Dol) Contracts)

Reports ot Government Property
Malterial Inspection and Receiving
Report

Warranty of Data

Notification of Anticipated Contract
Termination or Reduction

Ordering From Government Supply
Sourees

CHANGE TO EXISTING CLAUSE

Amendment 0010

DATI: CLIN(S) FOR WHICH CLAUSI:
APPLIES

JUN 97 All

JAN 02 All

JUN Q7 All

JUN 97 Adl

JUN 97 Atl

DEC 9] All Cost Reimbursement CLINs

DIEC 9 Al supply or service provided
for FMS. Contracting Otticer will
identify the applicable
Governmients when FMS cases
oceuar on this contract

QCT 01 All

JUN 97 AllL

JUN 97 All.

MAR 98 CLINs 3000-3001, & 3013

DEC 91 All,

DEC 9l All.

DEC 60 All

DEC 9] Al irm fixed price CLINs

MAR 98 All

MAR 00 All

MAY 94 AllL Sce H.31.

MAR 03 AllL See (G-302, G-303.1. and G.04

12147 9 0002, 0004, 0011, 0016, 0152,
0252, 0352, 0452, 0552, 0632,
0701, 0708, 0801, 0901, 1001,
LIGT, 1201, 2701, 2801, 2901,
3002, 3004, 3007, 3017, 3018,
3109, 3020, 3021, 3022, and 3024

DIEC 96 All.

OCT 02 All.

I-2 ORDER LIMITATIONS (OCT 1995) (FAR 52.216-19)

{Changed parageaph ((U(ED 1o exempt JTRS from € lavse H-2,

capacity for MIIDS VT

(a) Minimum order. When the Government requires supplies or services covered by this contract in
an amount of lcss than the minimums stated per CLIN (excluding unexercised option CLINS)
in clause H.2 Indefinite Quantity, the Government 1s not obligated to purchase, nor is the

Contractor obligated to furnish, those supplies or services under the contract.

(b)Y Maximum order.

(1) Any order for a single item in excess of:

The Centractor 1s not obligated to honor--
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fee be greater than Y%* of the target cost plus STBD* for schedule incentive fees in accordance
with Clause B-5 of this contract or less than zero percent of the target cost.

(2) The fee shall be subject to adjustment, to the extent provided in paragraph (d) above, and
within the minimum and maximum fee limitations in subparagraph (1) above, when the total
allowable cost is increased or decreased as a conscquence of (1) payments made under
assignments or (i1) claims excepted from the release as required by paragraph (h)(2) of the
Allowable Cost and Payment clause.

(3) If this contract is terminated in its entirety, the portion of the target fec payable shall not be
subject to an increase or decrease as provided in this paragraph. The termination shall be
accomplished in accordance with other applicable clauses of this contract.

{4) For the purposc of fee adjustment, “total allowable cost™ shall not include allowable costs
arising out of--

(i) Any of the causes covered by the Excusable Delays clausc to the extent that they are beyond
the control and without the fault or negligence of the Contractor or any subcontractor;

(i1} The taking effect, after negotiating the target cost, of a statutc, court decision, written ruling,
or rcgulation that results in the Contractor’s being required to pay or bear the burden of any tax
or duty or ratc increasc n a tax or duty;

(ii1) Any direct cost attributed to the Contractor’s involvement in litigation as required by the
Contracting Officer pursuant to a clausc of this contract, including furnishing evidence and
information requested pursuant to the Notice and Assistance Regarding Patent and Copyright
Infringement clause;

(iv) The purchase and maintenance of additional insurance not in the target cost and required by
the Contracting Officer, or claims for reimbursement for liabihitics to third persons pursuant to
the Insurance--Liabihity to Third Persons clause;

(v} Any claim, loss, or damagc resulting from a risk for which the Contractor has been relieved
of liability by the Government Property clause; or

(vi) Any claim, loss, or damage resulting from a risk defined in the contract as unusually
hazardous or as a nuclear risk and against which the Government has expressly agreed to
indemnify the Contractor.

(5) All other allowable costs arc included in “total allowabie cost™ for fee adjustment in
accordance with this paragraph (¢), unless otherwise specifically provided in this contract.

(f) Contraci modification. The total allowable cost and the adjusted fee determined as provided
in this clause shall be evidenced by @ modification to this contract signed by the Contractor and
Contracting Officer.

(g) Inconsistencies. In the event of any language inconsistencics between this clause and
provisioning documents or Government options under this contract, compensation for spare parts
or other supplies and scrvices ordered under such documents shall be determined in accordance
with this clause.

* The maximum fee earnable and the total amount of schedule fee carnable shall be negotiated
and included in the delivery order for CLIN 3000 and the delivery order for CLIN 3013.
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L-1 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCY (FEB 1998)

This solicitation incorporates one or more solicitation provisions hy reference. with the same torce and
effect as il they were given i full text. Upon request, the Contraciing Otficer will make their full text
available. The offcror is cautioned that the kisted provisions may include blocks that must be completed by
the offeror and submitted with jts quotation or offer. In lieu of submitting the full text of those provisions,
the efferor may identily the provision by paragraph identifier and provide the appropriate information with
its quotation or offer. Also. the full text ol a solicitation provision may be aceessed ¢lectronically at
this/these address(es):

hitp//farsite. hill almul/
http://www arnct gov/tar/

NOTICE, The tollowing soticitation provisions and/or contract clauses pertinent to this section are hercby
incorporated by reference:

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1} SOLICITATION
PROVYISIONS

REFERENCE  TITLE  DATE

52.204-6 Data Universal Numbering System (1DUNS) Nunsher JUN 1999
52.214-35 Submission of Offers in US Currency APR 1991
S$2.215-16 l‘acifities Capital Cost of Moncy JUN 2003
52.215-20 Requirements for Cost or Pricing Data or Information Other Than OCT 1997

Cost or Pricing Data

52.222.24 Preaward On-site Equal Opportunity Compliance Hvaluation FEB 1999
52.232-13 Notice of Progress Payments APR 1984

DOD FEDERAL ACQUISITION REGULATION SUPPLEMENT 948 CFR CHAPTER 2)
PROVISIONS:

REFERENCIE TITLI: DATLE
252.234-70000  Notice of FFarned Value Management Systems MAR 1997

1.-2. RECELPT OF OFFERS/ VALIDITY OF PROPOSALS

(a)_Receipt of Offers. Proposals are due no later than 2:00PM Pacific Daylight Time on 12 May 2004,

(h}y Vahdity ol Proposals. Proposals submitted in response to this solicitation shall be valid for 180
calendar davs from the solicitation closing date.

L-2.1. USE OF ADVISORS IN REVIEW AND EVALUATION OF OFFERS

The Govermment will use non-government experts to provide advice and administrative support in
conjunction with the evaluation of proposals. Non-disclosure and:or non-competition agreements will be
exeeuted with the individuals. The Government currently plans to use personnel from Anteon, SAILC,
Booz-Alfen Hamilton, Galaxy, MITRI. and Northrop-Grumman. The Government may choose (o use non-
government experts from companics other than those histed above. 1 this oceurs, the Government will
issue an amendment to this selicitation.

1 the ofleror has any objection to any of these firms having access Lo its proposal and assisting the
CGovernment during the evaluation process, it must netify the Contracting Officer ol the objection and
provide reason for the objection no fater than seven days before proposal due date.

It the otferor does not object to the above firms assisting in reviewing the olferor’s proposal, the offeror

cover pages of cach proposal volume shall contain the words: “(Insert Offeror name) consents to

L-1
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below:

Class 10ODS [dentiticd Specilication/Standard

[Contracting officer is to identify and insert screened ODS regitivenients |

{¢) It otterors possess knowledge about any other Class 1 ODS required directly or indirectly by
the spectfication or standards. the Navy would appreciate such information in your response to this
solicitation. Ofterors are under no obligation to comply with this request and ne compensation can be
provided tor doing so.
L-13. 5252.215-9200 CERTIFICATE OF CURRENT COST OR PRICING DATA (OCT 1997)
Certilication ol cost or pricing date is required in accordance with FAR 15.403-4 and shall he prepared in
the tormat specitied in FAR 15.400-2, The Contractor shall be required to submit the certificate as soon as
practicable atter agreement is reached on the contract price.

L-14. ESTIMATED EFFECTIVE AWARD DATE

For Bidding/Proposal purposes the estimated eftective date of contract award is 30 July 2004,

L-15.  SUBCONTRACTOR COMPETITION (JUN 1999)

{a) When another division ol a potential ofteror might be a competitor tor a particular subsystern, the
offeror shalt submit a plan that addresses the [ollowing:

(1Y how the offeror will ensure the subcontractor selection process results in the best value (e.g.,
the subcontractor selection eriteria or evaluation process should not provide any benedit to a company
micrely because 1t is another division of the same company as the ofteror);

(2) how the ofteror will protect intellectual property rights ol unalliliated companies competing
for a specified subcontract;

(3y whether any independent advisors will be used in the subcontractor selection process:

(4) whether any measures (commonly referred 1o as firewalls) will be implemented to isolate the
source selection personnel from any other personnel in the company that could influence a subcontractor
selection for reasons other than obtaining the hest value; and

(5) an assessment of whether the benetits of having two sources lor a specified subsystem
outweigh the costs.

(b) This Plan shall be submitred in the price volume of the otferor™s proposal.
L-16. USE OF GOVERNMENT PROPERTY IN OFFEROR’S POSSESSION (DEC 1999)

If the otferor intends to use in the performance of the work required hereunder any Government-owned
factlities, special test equipment. or special tooling, it shall so advise in s response hereto and shall include
in such response the value of such property, the number of the contract(s) under which such property was
acquired. the rental provisions of such contract{) and such other imformation as may be refevant. In
addition to the above, the offeror shall obtain and then include in its proposal, the written concurrence m s
proposced use of the property from the Contracting Oftficer having cognizance ot such property.

1.-17.  FACILITIES CAPITAL COST OF MONEY (MAY 1999)
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production. The ofteror shali deseribe its anticipated monthly prodiction rate and demonstrate how it
intends to meet that anticipated rate.

1.-23.  CONTENT OF VOLUME II PRICE/COST PROPOSAL

This votume shall contain cost/price intormation only. The guidelines and requirements in this section are

provided to (1) aid the offeror in preparing its cost/price volume, and (2) aid the Government in reviewing

and cvaluating the olterors cost/price volume, The Government's intent is to provide instructions that will
altow the offeror to develop clear, concise and comprehensible proposals and to nunumize data requests by

the Government during the evaluation process.

Data contained in the cost/price proposal shall be consistent with data contained in the Technical and
Management Scctions of the olleror’s proposal.

L.23-1.1 Genreral Information

Om the first page ol this section, the Otferor shall state that the Cost Proposal has been prepared completely

in accordance with the terms and conditions of the solicilation. However. il the Offeror takes any
exceptions o the terms and conditions ol the solicitation, these exceptions shall be clearly set forth in the

cover letter and shall be explained by the Offeror with the understanding that such exceptions may not be
acceptable to the Government.

The Offeror shall state the beginning and end of its liscal year for the purposcs of cost estimating.

It is the Government’s intention to award a first delivery order for the MIDS JTRS Phase 2B concurrently
with the modification to the MIDS production contract(s) thal will incorporate the changes described i this
solicitation. This delivery onder will most likely include alf of the effort under CLINs 3000, 3002, and
3012, A delivery order or several delivery orders for CLINs 3001, 3004 through 3011, and 3013 through
3024 may be placed at ime of award or a later date in accordance with the terms of the contract and the
changes to the contract presented m this solicitation.

The Offeror shall ensure, at a minimum, that all of'its foreign subcontractors submit a separate cost
proposal that is in accordance with the requirements of this provision. For example, the subcontractors”
cost proposal must utilize the common CWBS requirements outlined below and the various Templates at
the end of this Section |, Subcontractor cost proposals may be submitted direetly to the Government. Al
cost proposals from the subcontractors specificd in Proviston L-24, below. should be priced in the
Luropean curo. Any reference to the subcontractor amounts in the prime olferor’s proposal shall be in US
dollars. The prime offeror shall use the curo/dollar conversion rate stipulated in Clause H-39 to compute a
US dollar amount for subcontractor proposals.

In the preparation ot its proposal the offeror should asswme that the one post-award conlerence and nine
program management reviews (PMRs) required by the Statement of Work will rotate among the two US
prime contractors and cach ot the four European subcontractors specified m Provision L-24, below.
Therctore, one of the prime contractors should host the post award conference and both of the prime
contractors should sphit the hosting of § of the PMRs. Each of the subcontractors specified in Provision L-
24, below, should host one PMR, 1t is the responsibility of the otferors to ensure that they and their
subcontractors coordinate the focations ot all i the PMRs so that all proposals received by the Government
are consistent hetween each of the two otlerors.

1.23-1.2 Proposed Cost-Ples-Incentive-Fee, Cost-Plus-Fixed-Fee or Prices (C1LINs 3000, 3001, 3004,
3005, 3006, 3007, 3008, 3009, 3010, 3011, 3012, 3013, 3014, 3015, 3016, 3017 through 3024)

Offerors shall complete Section B and provide it in this volume. This Section 13 shall include:
{a) adclinitive estimated cost and target Iee for CLINs 3000 (Note 3)

(hy a not-to-cxceed unit price amount for sub-CLIN 3001 AA (Note 1);

L-12
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{¢) an estimated unit price amount for sub-CLIN 300TAI3 (Note 1):definitive finm lixed prices for
cach CDRL itemy identitied in Table 3 of Section B (CLIN 3004);

{d} adefinitive cost-plus-fixed-fee for CLIN 3005 (Note 2);

(e) an estimated cost-plus-lixed-lee for CLIN 3006 (Note 5);

{0 an estimated cost-plus-lixed-lee tor CLINs 3008, 3010, 3011, 3014, 3015, and 3016; and an
estimated linm lixed price tor CLIN 3009 (Note 5);

(g} adefinitive firm lixed price lor CLIN 3012,

(h) adefinitive cost-plus-incentive-tee arrangement for CLIN 3013 (Note 4):

(i) adefinitive firn lixed price for CLIN 3023,

Note 1: A price for subCLINS 3001 AA and 3001 AB will be negotiated under individual delivery order(s).
The price for sub-CLIN 3001 AA shall not exceed the unit price provided by the offeror in response o this
RFP (see L23-1.2(b)). The Government estimates that a request for proposal for subCLIN 3001 AA will be
sent to the ofteror on or aboul the end of February 2003 so that a detinitive price may be negotiated. The
Government estimaltes thal any award of subCLIN 300TAA will be on or about 30 June 2005, For sub-
CLIN 3001 AB the ofteror should provide an estimated unit price tor informational purposcs.

Note 2: Tf the Government doces not provide the Compulter Sottware Operating cnvironment by 4 months
alter the date ot the order for CLIN 3000 in accordance with Clause H-26 and SOW paragraph 3.2.8.b.,
CLIN 3005 may be ordered. In pricing this CLIN the contractor should assume that the period of
pertormance for CLIN 3005 may begin any time from the date of award of CLIN 3000 and 6 months
thercatter and shall be completed by the start o contractor FAQT.

Note 3: The prime offerors shall provide two proposal amounts for US guantities under CLIN 3000 as
follows:

S 7 irst articles
IS: 10 first articles

-
=

The prime ofleror thal subcontracts with Thales shall provide two proposal amounts for the French
and Spanish quantities under CLIN 3000 as {ollows:

Thales: 8 first articles (four of which arc for France, tour of which arc tor Spain)
Thales: 16 tirst articles (twelve of which are for France, four ol which are lor Spain)
The prime offeror that subcontracts with Marconi shall provide a proposal amount for the Italian

and German quantities under CLIN 3000 as follows:

Marconi: 10 first articles {seven of which are for Ttaly, three of which are for
Crermany)
Note 4: The primes offerors shall provide two proposal amounts for US quantities under CLIN 3013 as
follows:
US: 3 tirst articles

US: 5 first articles

The prime offeror that subcontracts with Thates shall provide a proposal amount lor the
French and Spanish quantities under CLIN 3013 as tollows:

Thales: 3 first articles (one of which is for France. two of which are for Spain)

The prime ofteror that subcontracts with Marconi shall provide a proposal amounts for the ltalian
and German quantitics under CLIN 3013 as tollows:

(1) Marconi: 3 first articles (all ot which are for Ttaly)

L-i3
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Note 5: A delinitive cost-plus-tixed-tee, firm fixed price, or estimated cost-plus-incentive-{ee arrungement
will be negotiated under individual delivery orders as applicable for these CLINs. The offcror should
provide estimates tor informational purposes. Please see Clause F-2 tor the period lor issuing orders,

Please note that CLINs 3002, 3007, 3017, 3015, 3019, 3020, 3021_ 3022, and 3024 arc not separately
priced. All cost and fee assoctated with CLIN 3042 and CLIN 3007 shall be included i the cost-plus-
incentive-fee arrangement for CLIN 3000, All cost and profit associated with CLIN 3017 shall be included
in the lirm-fixed-price tor CLIN 3001, All cost and profit associated with CLIN 3018 shall be included in
the firm-tixed-price tor CLIN 3009, All cost and prolit associated with CLIN 3019 shall be included in the
firm-fixed-price for CEIN 3012, All cost and tee associated with CLIN 3020 shail be included in the cost-
plus-incentive-tee arrangement for CLIN 3013, All cost and fee associated with CLIN 3021 shall be
included in the cost-plus-fixed-fee arrangement of CLIN 3015, All cost and fee assoicated with CLIN 3022
shall be included in the cost-plus-tixed-fee arrangment of CLIN 3016, All cost and profit associated with
CLIN 3024 shall be included in the firm tixed price tor CLIN 3023,

1.23-1.3 Proposed Cost

1.-23.1.3.1 CWBS (CLINs 3000, 3005, 3012, 3013, and 3023)

SPREADSHEET FORMAT A: The Otteror shall provide a breakdown of cost tor Contract Ling liem
Numbers {CLINs) 3000, 3005, 3012, 3013, and 3023 by cost clement (see L-23.1.3.3, Cost Llements,
below)y in accordance with a Contract Work Breakdown Structure (CWBS) that is commaon amony the
participating MIDS JTRS Phase 2183 vendors. The Tormat [or this spreadsheet shall be in accordance with
Template A, Total Cost by CWRBS and Cost Element. which s at the end of this Scction L. The Offeror
may tatlor this template it certain cost clements are extrangous or missing,

The Ofteror shall work with the other MIDS TTRS Phase 28 vendor(s) to deline a common CWBS, An
example CWES that may be used as a starting point for this discussion between the MIDS JTRS Phase 28
vendors 1s at the end ol this Section L. Al a minimum, the Government would like the final, common
CWBS 1w include the elements contained in the provided example CWI3S. The offeror, in conjunction
with the other MIDS JTRS Phase 2B vendor(s). may make changes o the structure of this CWIS example
or make additions to this CWEBS example as needed to meet an essentiad requirement of the REP or to
enhance the effectiveness of the Contract CWIBS in satisfying program ohjectives. Contractors are expected
to extend the CWBS to the appropriate level - the level that satisfies the eritical visibility requirements and
does not overburden the management control system. Although there may not be a one-1o-one relationship,
the relationship of the CWBS clements to the statement of work tasks, the specitications, and the contract
line items should be clearly traceable,

L-23.1.3.2 BASES OF ESTIMATE (CLINs 3000, 3005, 3012, 3013. and 3023)

FFor cach lowest-level WBS clement to be performed by the Offeror in accordance with the common CWI3S
structure defined by the MIDS JTRS Phase 2B vendor(s), the ofleror shall provide a basis of estimate that
includes, at a minimum, the ollowing information:

Company Name

CWRBS Title

CWEBS Number

CLIN Number

Labor Category, including assoctated Labor Category code, 1l applicable
Hours per Labor Category
Subcontracts

Travel

Other Direct Costs
Duration ot Task

CWIS Task Definition

L-14
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A complete rationale for each cost clement listed above (¢ through 1) and the proposed task duration {j)
shall be included in the bases of estimate. 11 the Olleror proposes any subcontracts within the Offeror’s
BOE (i.c. £ 1n the case ol a eainor subcontractor, a separate cost proposal by CWBS clement is not
provided by the subcontractor), the Ofteror shall name the subcontractor and provide the subcontractor’s
cost or price and, i appropriate, cost evaluation of that subcontractor’s price. Any BOE that lists a
subcontractor shall have the proposed subcontractor’s proposcd cost or price quotation attached. Any
travel proposed shall describwe the purpose ot the trip, the trip destination, the duration of the tap, the
number ot people travelling, the proposed cost of airfare, the proposed cost of per diem, and the proposed
cost of todging, Any other direct ¢osts proposed shall include a complete description and rationale for

those costs. In short, all cost elements deseribed within the BOLE shatl be tully deseribed and supported by

the Ofteror in the BOIE.

L-23.1.3.3 COST ELEMENTS (CLINs 3000, 3005, 3012, 3013, and 3023)

SPREADSHEET FORMAT £3: The Ofleror shall provide a separate spreadsheet tor cach CLIN that
delineates a total breakdown hy the ollowing cost elements, as applicable, and tor cach month of

pertormance. The format for this spreadshect shall be i accordance with Template BB, Total Cost by CLIN
and Cost Element, which is al the end otihis Scction L. The Ofteror may tailor this template it certain cost

elements are extrangous or missing.

CLIN Level in accordance with Template C, which is at the end ol this Section L. Again, the Offeror may

A roll-up summary ot this spreadshect shall also be provided at the

tailor this template if certain cost clements are extrancous or missing.
{1}y Dircet Materials - Identily proposed material items., purchased parts or subcontracted materials
inctuding the basis lor the proposed amount (e.g., engincering estimate. vendar quotation, catalog item).

Provide a detailed Bill of Material (BOM) showing piece parts. quantaties, unit prices and extended prices

by WIS, Also provide a summary BOM in descending extended price order. The format (or this
information is provided below,

WBS#

WHS Unit of
Llement | Mcasur
e

Vendor

BBasis
ol
Price

Sole
Source/Comp

Qly/Unit

Unit
Price

Tota
1 Qty

ng .

Total
Recurri

Total Non-
Recurring

Total
Extended
Cost

(23 Material Overhead - [applicable and in accordance with the Ofteror's normal accounting procedures,

identily the material overhead rate(s) and total material overhead amount being proposed and 1dentify the
cost elements to which the material overhead rate is applied,

{2) Dircct Labor - Identily the vasious labor categories required/intended [or use under this contract (e.g.
Sr. Engineer, Jr. ingineer). Include the labor category code assigned by the Otteror, it applicable, the
number of labor hours and total cost for cach labor category proposed.

(3) I'ringe Benefits - i applicable and in accordance with the Ofleror’s normal accounting procedures,

identify the fringe benefit rate(s) and total tinge benedit cost being proposed and identily the cost elements

to which the lringe benefit rate 1s applied.

(4} Overhead - Identity the current and projected overhead rate(s) and fotal overhead cost being proposed
and 1dentify the various cost clements to which overhead is applied.

(5) Other

[irect Cost - Identify any other direct cost clements being proposed which are not included above but are
applicable to your cost volume {e.g.. rovaitics, Special Tooling, Material, Travel. Computer Usage). The
decision as to whether costs are handled as direct or indirect costs rests with the offeror, but shall be
consistent with the aficror's approved cost accountimg practices as disclosed in the Otferor’s CAS
Disclosure Statement,
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Indireet Cost - Identify any other indireet cost clement being proposed which has not been included above
and identifly the vartous cost elements for which the rate is applied. Advise if the rates proposed are in
accordance with any Forward Pricing Rate Agreements and period ot validity of any such agreement.

(6) General and Administrative Expense - ldentify the General and Administrative Bxpense (G&A) rate(s)
and the total G&A cost proposcd and identify the various cost elements to which the G&A 15 being applied.

{7) Fee - Identify the fixed tee rate, wotal fixed lee, and the cost elements to which the fee is applied.

{(#) Facilitics Capital Cost ot Money (IFCCM) - I the Olleror propeses FCCM | the Otferor shall submit
will its proposal a completed DD Form 1861 “Contract Factlitics Capital and Cost of Money™ with
supporting documentation.

1.-23.1.3.4 Offeror Support for Asserting Data and Software Restrictions and Proposed Prices

[f the olleror identifies in its completed Seetion K ¢lause entitled “ldentitication and Asscrtion of Use,
Release. or Disclosure Restrictions™ (DFARS 252.227-7017) that 1t will detiver any of the CDRLS listed n
Section B, Table 3 with less than Unlimited Rights, the ofteror shali tully support: 1) its rationale for
asserting the identiticd restrictions, and 2} its rationate for any price other than "S07 proposed in Section 3,
Table 3 Scetion B, This scetion should be sufTiciently detailed to provide the Government with a complete
understanding of the circumstances that fed the contractor to assert that other than unlimited rights will be
provided to the Government, and that led the contractor to propose any price other than =07, To explain its
asserted restrictions andfor proposcd prices, the olleror shall describe and disclose anwounts of any IR&D
funding or other contractor funding invested, or any other factors that support the asserted restrictions
and/or proposed prices.

L-23.1.3.5 In addition to the above requirements, the Olleror may provide other type of cost data or
toemats that would aid in the evaluation of 1ts proposal.

NEW CLAUSE
1.-24. REQUIRED SUBCONTRACTING ARRANGEMENTS

The MIDS Intemational Program Oftice requires that the MIDS JTRS design, development, and
qualification program he conducted on a collaborative basis by cach of the parficipating nations” designated
national contractors. To that end, the prime U.S. vendor participants responding to this REP must
subcontract with one of the following “Integrator™ industries to be ¢ligible for award of a contract tor this
requirement:

¢ France: Thales Communications (“Integrator™)
s lialy: Marconi Selenia Communications (' Infegrator™)

The prime U.S. vendors must cach select a ditferent European integrator, Ata minimum, the role ot the
European “mtegrator” will be to assemble and qualify termmals al 2 Furopean facility for delivery o the
Furopean nations,

Addisionally, the following Furopean companics must be included as a subcontractor under onc or more of
the prime U.S. vendor proposals and resulting contracts:

e Spain: Indra Sistemas S.A,
e (ermany: HADS Deutschland GmblH
1.-25, CONTENT OF VOLUME N1 SECURITY REQUIREMENTS PROPOSAL
All seeurity requirements and matters concerning seeurity issues shall be addressed in Volume I only.

However, all security-related elements ol the offeror’s cost proposal should be addressed in Volume 11,
, ¥

L-16



SECTION L INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS OR QUOTERS

Amendment 0010

Price/Cost Proposal. This volume shall represent a joint proposal from both of the prime MIDS JTRS
olferors (1.2. ViaSat and DLS) and will be reviewed and evaluated only by US personnel. No sceurity
issues whatsoever shall be addressed in Volume 1, Technical Proposal. The offerar’s Volume T Seeurity
Proposal should address the lollowing arcas:

{a)
(k)
()

(d)

{e)

{n

(g}

{h)

Deseribe how you will manage the unique seeurity aspects of the MIDS JTRS
cooperative development program, including COMSEC and TEMPEST;

Describe your architecture and technical approach tor a MIDS-TTRS Crypto Sub-system
(CS/S);

Describe how your CS/S implementation will mitigate schedule risk ol a system-level
IAD certitication path:

Describe how your CS/S implementation will mitigate the risk of achieving the Crypto
Maodernization Initiative in accordance with NSA/CSS 3-9 (all six tenets should be
addressed):

Deseribe how your CS/S approach nuitigates the perlormance, schedule, and cost risk tor
INFOSEC and 1A requirements for MIDS JTRS;

Explain how your technical approach takes advantage ol JTRS erypto development
clforts (including AIM and SIERRA)Y and how these eflorts will mitigate cost and
schedule risk:

Fxplain how your CS/S approach will facilitate the importing and integration of Cluster 1
wavelorm and non-wavetorm software; and

Deseribe how yvour technical approach will mitigate the risk of meeting the Government's
logistics and ORD requirements.

Volume I shalt be submitted to SPAWAR along with the other two volumes ol the ofTeror’s proposal. In
addition, the offeror shall submit one copy of Volume 1 to the foltowing address:

Director, National Sceurily Agency
Code 122 - JTRS SPO

Adtention: Wilham Dyson

800 Savage Road. suile 6733

Ft George Meade, MIX 20755-6733
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1. SCOPE

This Statement of Work (SOW) defines the tasks to be performed., and the
hardwarc and software to be delivered by the contractor in the Development Phase 2B of
the Multifunctional Information Distribution System (MIDS) Joint Tactical Radio System
(JTRS) coopcrative development.

The objective of the MIDS JTRS cooperative development program is to cnable
the participating contractors to produce equipment that will mect the MIDS JTRS
Functional Bascline (FBL) requircments. Since the intent of this contract is to enablke two
U.S. and two Europcan producers of MIDS JTRS terminals, no limitations will be
imposed on the European subcontractors from producing and delivering MIDS JTRS
terminals. The resulting MIDS JTRS Terminal, hereafter referred to as the “Terminal”,
shall be capable of porting and simultancous operating multiple communications
waveforms and shall be compliant with the JTRS Software Communications Architecture
(SCA). There shall be two configurations, a "Main” configuration and an "Expanded
Modular Function (EMF)" configuration. The "Main™ configuration Terminal shall be
capablc of stand alone operation or operation in conjunction with a "EMF” configuration
Terminal. The "EMF" configuration Terminal shall only be capable of being used in
conjunction with a "Main" configuration Terminal.

For the purposcs of this procurcment, the term ““contractor’ shall encompass the
prime U.S. contractor and its European subcontractors and the phrase “other participating
contractors” shall mean all other prime contractors together with their subcontractors.

The objective of the Development Phase 2B is to develop, build, and qualify a
Terminal that mects all the requirements specified in the FBL consisting of the System
Specification (8S) for the MIDS JTRS, the System/Scegment Interface Control
Spccification (S/SICS) for MIDS JTRS, the System Specification for Link 16 Waveform
{(SSL.16W) for MIDS JTRS, and the System Specification for TACAN Waveform
{(SSTW) for MIDS JTRS; and all other requirements applicable to the Terminal as
specified clsewhere 1n the contract and to develop the capabilitics and support programs
to a level where the Terminal can be produced and/or delivered by each prime contractor
and European integrator and supported by each participating nation. The two Terminal
configurations shall be as specified in the SS and the S/SICS.

The contractor, in conjunction with the other participating contractors, shall
develop the Terminal. In addition, the contractor shall perform the tasks to achicve First
Articte Approval. The contractor shall designate a U.S. Terminal integrator and a
European Terminal integrator. The contractor shall conduct all the activities necessary
for First Article Approval of the Terminal configurations resulting from the activities of
the designated integrators. A Prehiminary Design Review (PDR), a Critical Design
Review (CDR), and a Test Readiness Review (TRR) with cach contractor shall be
conducted. The Technical Data Package (TDP) may also be ordered.
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discussing information that the contractor does not wish to disclose to the other
participating contractors.

(CDRLJDOY, CDRL JDOA)
3.233.1.1 Reserved.

3.2.3.3.1.2 Preliminary Design Review. The contractor, in conjunction with the other
participating contractors, shall conduct the hardware PDR in accordance with Appendix
B. The contractor, in conjunction with the other participating contractors, shall conduct
the software PDR in accordance with Appendix B. PDRs for portions of HWCls or
CSCls are unacceptable. The PDR shall not take place until the specifications and
documents identificd in the ABL have been submitted to the Government in accordance
with the CDRL. The PDR shall not be closed until the Government has reviewed the
ABL specifications and documents, all resulting Government comments have been
resolved, and the ABL specifications and documents authenticated by the Government.

3.2.3.3.1.3 Critical Design Review. The contractor, in conjunction with the other
participating contractors, shall conduct a hardware and softwarc CDR in accordance with
Appendix C. CDRs for portions of HWCIs and CSCls are unacceptable. At the CDR,
the contractor shall propose to the Government for approval their entrance criteria for
First Article Qualification Test (FAQT). A production readiness asscssment shall be part
of the CDR.

3.2.3.3.1.4 Test Readiness Review. The contractor shall conduct a TRR and present to
the Government status of all the contractor FAQT test plans and test procedures; test
results from module level tests and system integration tests; and status of completion of
all of the entrance criteria for FAQT established at the CDR. The contractor shall
conduct the TRR in accordance with Appendix E. The contractor shall also present test
tool development status and other test data that demonstrates to the Government that the
contractor’s Terminal 1s rcady to enter FAQT.

3.2.3.3.1.5 Reserved.

3.2.3.3.1.6 Subcontractor Reviews. The contractor shall review equipment developed
by subcontractors for common development items only. The contractor shall assure that
actions required as a result of these design reviews arc accomplished. The Government
may participate as an observer in subcontractor design revicws at its option.

3.2.3.4 Technical Interchange Meetings (TIMs). The Government will conduct TIMs
after a request for a TIM by the Government or the contractor. TIMs shall be held at the
contractor’s facility or a Government facility at the direction of the Government. For
Government called TIMs, the Government will provide the contractor with a list of topics
to be discussed at the TIM; otherwise, the contractor shall provide an agenda. The
documentation support requirements in paragraph 3.2.3.3.1 shall apply. A maximum of 9
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supportablc software over the system life cycle, and optimize the software design for
reusability.

3.2.8.3.1 Software Development Reports. The contractor, in conjunction with the other
participating contractors, shall prepare periodic reports for the Government on the
planned and actual status of software development including requirements analysis,
design, coding, and testing and shall, in addition, present the status at PMRs. These
software metrics shal! be in accordance with IEEE 12207.

3.2.8.3.2 Software Delivery. Thc contractor, in conjunction with the other participating
contractors, shall deliver all developed and madified software and all Commercial-Off-
The-Shelf (COTS) software procured under this contract to the Government subject to
licensc restrictions. [n support of the software delivery, the contractor shall prepare and
submit a Software Version Description for each CSCL (CDRL JAOY, CDRI. JAQZ)

3.2.8.3.2.1 Support Software (CLIN 3009). Thc contractor shall also deliver all
additional support software used to design, develop, debug, test, and analyze the
Terminal operational and support software. This support software shall be compatible
with the software development facility of the target system. For COTS used in the
Terminal the contractor, in conjunction with the other participating contractors, shall
provide all up-to-date commercially available manuals and supplement all of these
commercial documents with all updates correcting discrepancies, operating procedures,
cte. received from the COTS software providers during the period of the instant contract,
subjcct to license restrictions. (CDRLJAOY, CDRL JAOZ)

3.2.8.4 Terminal Software Design and Release. Thc contractor, in conjunction with
the other participating contractors, shall deliver all Terminals with the most reeent
version of the Terminal software. The contractor, in conjunction with the other
participating contractors, shall maintain and provide uscr support for cach version of the
Terminal software not longer than the release of the most recent version of the Terminal
software.

3.2.9 Reserved.

3.2.10 Specialized Test Equipment (STE). The contractor, in conjunction with the
other participating contractors, shall identify any STE that will be developed as part of
the MIDS JTRS design, deveclopment, and qualification effort and the associated STE
development plans and schedules in the SEMP. The contractor, in conjunction with the
other participating contractors, shall present the technical characteristics and capability
and the functional design of the STE as part of all design reviews. The contractor, in
conjunction with the other participating contractors, shall present and review the
development status of the STE at all PMRs. (CDRL JAOT)

18
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verification the Terminal shall successfully run MIDS LVT(!) Acceptance Verification
(AV) at ambient temperature.

3.3.1.1.3.1.1 Interchangeability Verification. As part of FAQT, the contractor, in
conjunction with the other participating contractors, shall plan and conduct
interchangeability qualification verifications to verify compliance with the
interchangeability requircments of the FBL and Clause C-2.1.

3.3.1.1.3.2 FAQT EMI Qualification Verifications. The FAQT EMI qualification
verifications shall be conducted by a laboratory accredited o conduct MIL-STD-461
compliance verifications by the National Voluntary Laboratory Accreditation Program
(NVLAP). All FAQT EMI qualification verifications shall be under the guidance of
National Association of Radio and Telecommunication Engincers (NARTE).

3.3.1.2 Government FAQT. The Government FAQT will consist of functional and
intcrchangeability tests. The contractor shall complete Contractor FAQT
functional performance testing prior to shipping Terminals to the Government.
Upon verifying Terminal compliance with Contractor FAQT requirements, the
contractor shall notify the Government. The contractor shall ship the Terminals
to a Government designated facility for Government FAQT.

3.3.1.2.1 Government FAQT Support (CLIN 3010). During Government FAQT, the
contractor shall provide support for Terminal troubleshooting, repair, and
replacement.

3.3.1.3 Contractor Approvals. The contractor shall perform the necessary tasks to
attain the following approvals:

3.3.1.3.1 Telecommunications Security Approval for Use. The contactor shall take all
the actions and provide all the information required to attain Telecommunications
Sceurity Approval tor usc in accordance with Clause H-17, H-17.2 and H-17 3as
applicablc. The term "Tclecommunication Sceurity"” as used in this SOW and the terms
"Communications Sccurity” and "COMSEC [Communications Sceurity]" as used in
Clausc H-17 arc cquivalent. As part of this effort, the contractor shall plan and conduct
qualification verifications of the telecommunication functions of the Terminal as required
by the TSRD including sccurity verification, TEMPEST testing, software testing, and
Information Sccurity (INFOSEC) Boundary testing. The contractor shall coordinate the
requirements for these telecommunications security qualification verifications with the
applicable security authority. (CDRL JSO1, CDRL JS02, CDRL JS03, CDRL. S04,
CDRL JSO5, CDRL IS06, CDRL JS07, CDRL JSO8, CDRL JS09, CDRL JSOA, CDRL
JSOB, CDRLJSOC, CDRL JSOD, CDRL JSOE, CDRL ISOF, CDRL JSOG, CDRIL. JSOH,
CDRL ISON, CDRLIJSOK, CDRL JSOL, CDRL JSOM, CDRL JSON, CDRIL. JSOP, CDRI.
JS0Q, JISOR, CDRILJSOS, CDRL JSOT)

3.3.1.3.2 EMC Features Approval. The contractor shall take all the actions and
provide all the information required to attain EMC Features approval in accordance with

21
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3.4.2.1 Contract Data Requirements. The contractor shall provide one (1) ¢lectronic
copy of all data deliverables. The contractor shall utilize the Government maintained
data management systems for delivery of all CDRL items.  All data shall be submitted in
a universal viewer format (e.g. html, pdf, tif). The contractor shall provide the native
format data (prefcrably Microsoft Oftice Suite) to the Government upon request at no
cxtra cost. The contractor shall provide e-mail notification of all data submittals.

3.4.2.2 Data Accession List. All documentation produced or prepared by the contractor
or its subcontractors under this contract shall be accessible to the Government. The Data
Accession List is a complete listing of all data, computer software and documentation
generated by the contractor for use during the course of performing or in fulfillment of
the contract requircments herein. The contractor shall prepare and update quarterly a
Data Accession List for all data, softwarc and documentation generated. This list shall be
provided to the Government. At all times, throughout the life of the contract, the
contractor shall provide Government personnel full access to this documentation
including providing copics to the Government as requested per Scction H-22 of this
contract. (CDRL JCOE)

3.4.3 Technical Data Package (CLIN 3007). Scc Appendix A.
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The contractor shall prepare and submit acceptance verification test plans, test
procedures, and test report. Scparate test plans, test procedures, and test reports are
required for the acceptance veritication conducted by the US. integrator and for the
acceptance verifications conducted by the European integrator. (CDRL JF(4, CDRL
JFO5, CDRL JF0O06)

3.7.9.1.1 Link 16 Spectral Characteristics and EMC Features. The contractor shall
plan and conduct elements of the AV on cach Terminal delivered to the Government to
ensure that the Link 16 spectral characteristics arc within specification and the EMC
features monitors are working properly. The following test may be performed at the SRU
or the LRU acceptance test stations. (CDRL JFO7, CDRL JFO8, CDRL JF09)

3.7.9.1.1.1 Output Power. Atnine Radio Frequency (RF) carrier frequencies; 969, 994,
1008, 1053, 1065, 1113, 1146, 1176, and 1206 MHz; the AV shall record the transmitted
Link 16 pcak forward output power at cach antenna port when the Terminal is operated in
the highest Link 16 output power mode (200 watts or less) for cach antenna sclection
mode. The AV shall verity that the sum of the Link 16 output powers doces not exceed
the nominal power level +1 dB.

3.7.9.1.1.2 Pulse Spectrum. While the Terminal is operating in cach of the Link 16
output power modes, the AV shall record plots of the individual transmitted pulse power
spectrum at nine RF carrier frequencics; 969, 990, 1008, 1053, 1065, 1113, 1146, 1176,
and 1206 MHz; at cach antenna when operating in the single antenna mode. The AV
shall measure the Link 16 transmitted spectrum in 300 kHz bandwidth segments. For
cach RF carricr frequency, the plot shall cover a 54 MHz span centered on the carrier,
The AV shall verify that the pulse spectra comply with the spectrum requirements
specificd in the §S.

3.79.1.1.3 Full Band Spectrum. Whilc the Terminal 15 operating in cach of the Link 16
output power modes and in communication mode 1, the AV shall record spectrum plots
over the following frequency bands at cach antenna when opcrating in the single antenna
mode. The AV shall mcasure the spectrum in 300 kHz bandwidth segments.

a. 100 MHz span centered on 925 MHz,

b. 60 MHz span centered on 1030 MHz,

¢. 60 MHz span centered on 10390 MHz,

d. 100 MHz span centered on 1250 Mz, and

e. 960 to 1215 MHz.

The AV shall verity the spectra between 920 MHz and 1266 MHz comply with the
spectrum requirement specified in the SS.

41



Amendment 00190
Requirements — Quality Assurance

3.8 QUALITY ASSURANCE

3.8.1 Quality Assurance (QA) Program. The contractor shall implement quality
assurance in accordance with International Standards Organization (ISQ) 9001 as
supplemented by AQAP-2110).

3.8.2 Stipulations. The tollowing stipulations apply:

a. The contractor shall make available for revicew, and retention if required by
the Government, all records associated with the establishment,
implementation, and operation of a quality system compliant with the
documents listed above.

b. The contractor shall monitor the preparation, maintenance, and compliance
with work and inspection instructions as a function ot the quality program.

3.8.3 Calibration System. The contractor shall maintain a calibration system in
accordancc with ISO 101 2-1 and shall develop and maintain a written deseription of his
calibration system covering measuring and test equipment standards.

3.8.4 Reserved.
3.8.5 Corrective Action and Disposition System. Thc contractor shall maintain a
corrective action and disposition system for nonconforming material 1n accordance with

ISO 9001 as supplemented by AQAP-2110.

3.8.6 Subcontractor Quality. The contractor shall implement a subcontractor quality
program in accordance with ISO 9001 as supplemented by AQAP-110.
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d. Proposed corrcetive action to schedule problems.

e. Current software schedule status.,

f. Schedule for formal technical reviews and subcontractor reviews.
40.2.3 The Cost Status:

a. Financial allocations and staffing.

b. Deviations between planned and actual progress.

c. Status of SRU design costs and SRU fabrication, assembly, integration, test
costs with a current pereentage of total cost breakout by SRU.

40.2.4 The Test Status:
a. Summary of test discrepancy reports.
b. Corrective action planned and accomplished.
¢. Retest schedule.
40.2.5 The Configuration Management Program Status.
40.2.6 Logistics and ISP Status.
40.2.7 The Manufacturing Status:
a. Manufacturing surveillance.
b. Producibility engincering and planning,
¢. Effectiveness of the ESS plan.
40.2.8 The Status of the Contract Data Required.
40.2.9 The Status of the Acceptance and Factory Test Equipment.

40.2.10 The Recommended Hardware and Software for the Terminal Support
Facility.

40.2.11 Additional PMR Elements;
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a. The development status and configuration of the FAQT/acceptance test
equipment and the factory test equipment; and the COTS hardware and
software sclected.

b. The producibility status of the Terminal including the results of the
producibility analysis,

¢. The schedules for all technical reviews in accordance with 3.2.3.3.1 and
subcontractor reviews in accordance with 3.2.3.3.1.6.

d. The planned and actual status of software development i accordance with
32831

o

The development status of the STE in accordance with 3.2.10.
f. The contractor’s risk assessment.

g. The status and results of the deteet control program in accordance with
3.7.2.2

h. The status and results of the manufacturing program planning in accordance
with 3.7.3.

i.  [The status and results of the manufacturing surveillance operation in
accordance with 3.7.4. (CLIN 3001}]

J. Quality assurance considerations.
40.2.12 Corrective Actions. Proposcd corrcctive actions to any problems identified in

the other items to be reviewed as listed above and to minimize costs throughout the
liftccyele of the Terminal.
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test equipment, and EMIVEMC and TEMPEST test chambers and specialized test
equipment. For thosc test cquipmients avatlable to multiple programs where use of cach
test cquipment must be reserved, the contractor shall present the periods reserved for the
Terminal FAQT and demonstrate that those reserved periods are consistent with the
overall Terminal FAQT schedule. Test equipment identification shall be by description,
manufacturer, nomenclature, and (if know at the time of the TRR)Y individual serial
numbers.

50.2.9 Test Software. Ildentification and availability status of all test software to be used
in the conduct of the FAQT. Test software identification shall be by description,
contractor, and nomenclature or version number as applicable.

50.2.10 Personnel. Identification, availability status, and qualitications of the personncl
that will conduct the FAQT.

50.2.11 FAQT Limitations. identification of all known FAQT limitations.

50.2.12 Terminal Problems. Identification and summary of Terminal problem status
including all known discrepancies between the performance of the Terminal
configuration that will b2 subjected to the FAQT and the requirements specified in the
FBL.

50.2.13 Security. [dentification of any sceurity measures or guidcelines that will be
observed.

50.2.14 Acceptance Test Results. The results of the acceptances tests conducted prior
to the TRR.
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APPENDIX F
(CLIN 3023)

Expanded Modular Function (EMF)
Functional and Allocated Baselines

60.0 Scope. This appendix defines the required additional efforts associated with the
development and delivery of a FBL and an ABL for the EMF Terminal configuration.

60.1 FBL Development. The contractor’s systems engineering activity, in conjunction
with the other participating contractors, shall develop the FBL for the MIDS JTRS EMF
Terminal configuration. This FBL shall consist of addendum specifications to the
System Specification (SS), SS-J-10001, and the System/Segment Interface Control
Specification (S/SICS), ICS-J-10002, for the Main Terminal configuration. The resulting
FBL for the EMF Terminal configuration shall encompass:

- A Terminal configuration consisting of a Receiver Transmitter (RT) Line
Replaceable Unit (LRU) and a Remote Power Supply (RPS) LRU,

- Four 2 — 2000 MHz Transceiver Shop Replaceable Units (SRUs) contained
within the RT LRU,

- No Link 16 waveform capability including the Link 16 Radio Frequency
Amplifier (RFA) SRU and the Link 16 Transceiver SRU,

- No TACAN or Global Positioning System (GPS) capabilities including the
TACAN/GPS SRU,

- Four waveform channels each capable of hosting and running the core
waveforms, and

- core waveform specifications from the JTRS Cluster 1 development. These
core waveforms are: *SINCARS, *HAVE QUICK II, *UHF DAMA
SATCOM, *EPLRS, *WNW, UHF SATCOM LOS, HF-ISB ALE, HF-SSB
ALE AJ, LINK 11A, STANAG 5066, STANAG 4529, VHF FM, HF ATC
DATA LINK, VHF AM ATC, VHF AM ATC EXTENDED, VHF/UHF-FM
LAND MOBILE RADIO, VHF ATC DATA LINK (NEXCOM), UHF-
AM/FM/PSK, LINK 4A, LINK 11B, and SATURN (*KPP, per JTRS ORD
3.2, table 4-2).

The MIDS JTRS EMF Terminal configuration FBL shall be established when this SS
addendum and this S/SICS addendum are authenticated by the Government. The
contractor, in conjunction with the other participating contractors, shall maintain the FBL
for the MIDS JTRS EMF Terminal configuration until authentication when the
Government assumes configuration control. (CDRL TBD, CDRL TBD)

60.2 ABL Development. The contractor’s systems engineering activity, in conjunction
with the other participating contractors, shall develop the ABL for MIDS JTRS EMF
Terminal configuration. The contractor’s systems engineering activity, in conjunction
with the other participating contractors, shall identify those LRUs, SRU, and Computer
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Software Configuration Items (CSCls) comprising the MIDS JTRS Main Terminal
configuration that:

a. Will be used unmodified for the MIDS JTRS EMF Terminal configuration,

b. Will require modification for use in the MIDS JTRS EMF Terminal
configuration, and

c. Will not be used in the MIDS JTRS EMF Terminal configuration.

The ABL shall consist of LRU and SRU IPSs and an internal ICD for the modified and
unmodified LRUs and SRUs; and SRSs and IRSs for the modified and unmodified CSClIs
that will comprise the MIDS JTRS EMF Terminal configuration. The ABL shall
constitute the allocation of the functional requirements, as defined in the FBL for the
MIDS JTRS EMF Terminal configuration, to the identified hardware and software
modules together with those derived requirements, such as the interfaces between these
modules, that are necessary for complete ABL specification and interface definition. The
contractor’s systems engineering activity, in conjunction with the other participating
contractors, shall develop new IPSs and an internal ICD for those LRUs, and SRUs, that
will be modified; and new SRSs and IRSs for those CSClIs that will be modified. These
new IPSs, internal ICD, SRSs, and IRSs shall be based on the IPSs, internal ICD, SRSs,
and IRSs for the corresponding MIDS JTRS Main Terminal configuration LRUs, SRUs,
and CSCIs. The Government review of the ABL shall be limited to the new IPSs,
internal ICD, SRSs, and IRSs developed for the MIDS JTRS EMF Terminal
configuration.

The MIDS JTRS EMF Terminal configuration ABL shall be established when the new
IPSs, internal ICD, SRSs, and IRSs are authenticated by the Government. After
authentication, the new IPSs, the internal ICD, the SRSs, and the IRSs shall be under
contractor configuration control and the contractor will maintain each specification and
the ICD from the time of authentication to first EMF Terminal delivery at which time the
MIDS JTRS EMF Terminal configuration ABL will be placed under Government
configuration control. (CDRL JA02, CDRL JA0O3, CDRL JA06, CDRL JAO7)

60.3 TIM. The contractor shall conduct one TIM with Government participation. The
TIM will culminate in an out-briefing to the Government. During the out-briefing

session, the contractor shall present status, progress, schedule performance and issues.
(CDRL JD09, CDRL JDOA)
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